
GENERAL SUMMARY
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

No. Of Floors: 1

Date: 23-Sep-26

BUILDING GSF 11,360
ADMIN OFFICE

DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                         73,671  $                             6.49 
2000 Existing Condition  $                           2,310  $                             0.20 

26000 Electrical  $                       111,963  $                             9.86 
27000 Communications  $                         19,345  $                             1.70 

TOTAL TRADE COST  $                       207,288  $                           18.25 

OVERHEAD AND PROFIT 10%  $                         20,729  $                             1.82 
INSURANCE 3%  $                           6,219  $                             0.55 

CONTINGENCY 5%  $                         10,364  $                             0.91 
TAX 7.00%  $                           6,904  $                             1.28 

SUGGESTED BID  $                       251,504  $                           22.81 
BUILDING GSF 29,650

DATA HALL

DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                       312,343  $                           10.53 
2000 Existing Condition  $                              276  $                             0.01 

26000 Electrical  $                       658,838  $                           22.22 
27000 Communications  $                    1,460,229  $                           49.25 

TOTAL TRADE COST  $                    2,431,686  $                           82.01 

OVERHEAD AND PROFIT 10%  $                       243,169  $                             8.20 
INSURANCE 3%  $                         72,951  $                             2.46 

CONTINGENCY 5%  $                       121,584  $                             4.10 
TAX 7.00%  $                       128,047  $                             5.74 

SUGGESTED BID  $                    2,997,437  $                         102.52 
BUILDING GSF 3,047

FUTURE WORK

DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                         12,600  $                             4.14 
26000 Electrical  $                         16,383  $                             5.38 
27000 Communications  $                         96,116  $                           31.54 

TOTAL TRADE COST  $                       125,099  $                           41.06 

OVERHEAD AND PROFIT 10%  $                         12,510  $                             4.11 
INSURANCE 3%  $                           3,753  $                             1.23 

CONTINGENCY 5%  $                           6,255  $                             2.05 
TAX 7.00%  $                           6,838  $                             2.87 

SUGGESTED BID  $                       154,455  $                           51.32 
BUILDING GSF 1

UTILITIES

DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                         92,442  $                    92,442.00 
2000 Utilities  $                       408,527  $                  408,526.72 

TOTAL TRADE COST  $                       500,969  $                  500,968.72 

OVERHEAD AND PROFIT 10%  $                         50,097  $                    50,096.87 
INSURANCE 3%  $                         15,029  $                    15,029.06 

CONTINGENCY 5%  $                         25,048  $                    25,048.44 
TAX 7.00%  $                         18,693  $                    35,067.81 

SUGGESTED BID  $                       609,836  $                  626,210.90 

 TOTAL DIV. COST 
(PER SF) 
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(PER SF) 
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Total Manhours 15670
Numbe of Working Hours per Day 10
Crew Size 18
Total Wokring Days 87
Start Date
End Date
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DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

GENERAL REQUIREMENTS
1 Site Supervision (Field Clerk/Safety/Engineer/Quality) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        10,545.50  $      10,545.50 

2 Project Manager LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        18,000.00  $      18,000.00 

3 Fork Lift & Scissor Lift Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          6,500.00  $        6,500.00 

4 Equipment Handling Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          2,625.00  $        2,625.00 

5 Per Diem Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        17,250.00  $      17,250.00 

4 Testing & Comissioning LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          3,125.00  $        3,125.00 

5 Office Trailers & Facilities (BRMs, Lunch Tent(s), Bathrooms, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          5,625.00  $        5,625.00 

5 Temporary Fencing, Barriers & Signage LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          6,500.00  $        6,500.00 

6 Security (incl. gates, guard shacks, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          3,500.00  $        3,500.00 

 SUBTOTAL  $            73,671 

EXISTING CONDITIONS
DEMOLITION

7
F2 & D3

LS 1 0% 1 74.180  $        30.72  $           2,278.81  $                    -    $          2,278.81  $        2,278.81 

8 Existing Equipment Connection/Disconnect Switch To Be Removed EA 1 0% 1 1.000  $        30.72  $                 30.72  $                    -    $               30.72  $              30.72 

 SUBTOTAL  $              2,310 

ELECTRICAL
DISTRIBUTION

CONDUIT

9 1" EMT Conduit LF 212 10% 233 0.068  $        30.72  $                   2.09  $                2.10  $                 4.19  $            976.87 

10 1-1/2" EMT Conduit LF 7 10% 8 0.088  $        30.72  $                   2.70  $                3.88  $                 6.58  $              50.69 

11 Assumed 1-1/2" EMT Conduit LF 7 10% 8 0.088  $        30.72  $                   2.70  $                3.88  $                 6.58  $              50.69 

CONDUCTOR

12 #8 AL THHN/THWN LF 212 10% 233 0.009  $        30.72  $                   0.28  $                0.42  $                 0.70  $            162.42 
13 #6 AL THHN/THWN LF 14 10% 15 0.010  $        30.72  $                   0.31  $                0.48  $                 0.79  $              12.12 
14 #4 AL THHN/THWN LF 847 10% 932 0.011  $        30.72  $                   0.34  $                0.55  $                 0.89  $            827.28 
15 Assumed #1/0 AL THHN/THWN LF 56 10% 62 0.016  $        30.72  $                   0.49  $                0.98  $                 1.47  $              90.65 

LUGS

16 Compression Lug AL With 1-Hole , #8 AL Wire EA 2 0% 2 0.298  $        30.72  $                   9.15  $                2.10  $               11.25  $              22.51 

17 Heat Shrink Tubing for #8 AL Wire EA 2 0% 2 0.052  $        30.72  $                   1.60  $                0.52  $                 2.12  $                4.23 

18 Compression Lug AL With 1-Hole , #6 AL Wire EA 2 0% 2 0.352  $        30.72  $                 10.81  $                2.85  $               13.66  $              27.33 

19 Heat Shrink Tubing for #6 AL Wire EA 2 0% 2 0.068  $        30.72  $                   2.09  $                0.68  $                 2.77  $                5.54 

20
Assumed

Compression Lug AL With 1-Hole , #6 AL Wire EA 2 0% 2 0.352  $        30.72  $                 10.81  $                2.85  $               13.66  $              27.33 

21 Heat Shrink Tubing for #6 AL Wire EA 2 0% 2 0.068  $        30.72  $                   2.09  $                0.98  $                 3.07  $                6.14 

22 Compression Lug AL With 1-Hole , #4 AL Wire EA 8 0% 8 0.420  $        30.72  $                 12.90  $                3.20  $               16.10  $            128.82 

23 Heat Shrink Tubing for #4 AL Wire EA 8 0% 8 0.085  $        30.72  $                   2.61  $                1.05  $                 3.66  $              29.29 

24 Compression Lug AL With 1-Hole , #1 AL Wire EA 8 0% 8 0.452  $        30.72  $                 13.89  $                4.85  $               18.74  $            149.88 

25 Heat Shrink Tubing for #1 AL Wire EA 8 0% 8 0.098  $        30.72  $                   3.01  $                1.25  $                 4.26  $              34.08 

26 Compression Lug AL With 1-Hole , #1/0 AL Wire EA 8 0% 8 0.520  $        30.72  $                 15.97  $                5.20  $               21.17  $            169.40 

27 Heat Shrink Tubing for #1/0 AL Wire EA 8 0% 8 0.102  $        30.72  $                   3.13  $                1.52  $                 4.65  $              37.23 

28
Assumed

Compression Lug AL With 1-Hole , #1/0 AL Wire EA 8 0% 8 0.520  $        30.72  $                 15.97  $                5.20  $               21.17  $            169.40 

29 Heat Shrink Tubing for #1/0 AL Wire EA 8 0% 8 0.102  $        30.72  $                   3.13  $                1.52  $                 4.65  $              37.23 

PANEL

30 Panel LP-1: 100A, 208/120V, 3PH, 4W, Main MLO, 42 Pole, Surface Mounted EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $        1,508.93 
1P/20A Breaker EA 28 0% 28 0.333  $        30.72  $                 10.23  $              33.00  $               43.23  $        1,210.43 

31 Panel RP-1: 100A, 208/120V, 3Ph, 4W, Main: MLO, 42 Pole, Recessed Mounted EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $        1,508.93 

1P/20A Breaker EA 9 0% 9 0.333  $        30.72  $                 10.23  $              33.00  $               43.23  $            389.07 
2P/20A Breaker EA 6 0% 6 0.520  $        30.72  $                 15.97  $              45.20  $               61.17  $            367.05 

32 Panel HP-1: 400A, 480V, 3Ph, 4W, Main: MLO, 42 Pole, Recessed Mounted EA 1 0% 1 6.215  $        30.72  $              190.92  $         2,133.00  $          2,323.92  $        2,323.92 
3P/20A Breaker EA 4 0% 4 0.488  $        30.72  $                 14.99  $              70.81  $               85.80  $            343.21 
3P/50A Breaker EA 2 0% 2 0.748  $        30.72  $                 22.98  $            156.65  $             179.63  $            359.26 

DEVICES

33 XFMR-LP-1: 30KVA, 480-208/120VAC, 3PH, 4W, Dry-Type EA 1 0% 1 4.526  $        30.72  $              139.04  $         2,884.88  $          3,023.92  $        3,023.92 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $              31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $              18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $              36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $              20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $              63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $              10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $            198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $              16.20 

34 TX-RP-1: 30KVA, 480-480/277V, 3PH, 4W, Dry-Type (Assumed) EA 1 0% 1 11.254  $        30.72  $              345.72  $         7,715.00  $          8,060.72  $        8,060.72 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $              31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $              18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $              36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $              20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $              63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $              10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $            198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $              16.20 

DISCONNECT SWITCH

Existing Ceiling Light Fixture To Be Removed With Associate Wiring And 
Conduit In This Area (7418 SF)

E-302, E-501, E-402, 
E-601 & E-703

Ampare Rating 
Assumed



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

35 1P/20A Fusible Disconnect Switch, NEMA-1 EA 6 0% 6 0.752  $        30.72  $                 23.10  $              74.25  $               97.35  $            584.11 

36 1P/20A Fusible Disconnect Switch, NEMA-3R EA 1 0% 1 1.000  $        30.72  $                 30.72  $              93.08  $             123.80  $            123.80 

37 2P/20A Fusible Disconnect Switch, NEMA-1 EA 6 0% 6 0.880  $        30.72  $                 27.03  $            142.51  $             169.54  $        1,017.26 

38 3P/20A Fusible Disconnect Switch, NEMA-1 EA 4 0% 4 1.050  $        30.72  $                 32.26  $            172.00  $             204.26  $            817.02 

39 3P/30A Fusible Disconnect Switch, NEMA-3R EA 4 0% 4 1.520  $        30.72  $                 46.69  $            263.40  $             310.09  $        1,240.38 

POWER

CONDUIT

40 3/4" EMT Conduit LF 1877 10% 2065 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $        7,109.18 

41 1" EMT Conduit LF 360 10% 396 0.068  $        30.72  $                   2.09  $                2.10  $                 4.19  $        1,658.83 

42 3/4" RGS Conduit LF 15 10% 17 0.065  $        30.72  $                   2.00  $                3.85  $                 5.85  $              96.47 

CONDUCTOR

43 #12 CU THHN/THWN LF 4921 10% 5413 0.007  $        30.72  $                   0.22  $                0.25  $                 0.47  $        2,517.31 

44 #10 CU THHN/THWN LF 1680 10% 1848 0.008  $        30.72  $                   0.25  $                0.32  $                 0.57  $        1,045.52 

45 #8 CU THHN/THWN LF 720 10% 792 0.009  $        30.72  $                   0.28  $                0.85  $                 1.13  $            892.17 

DEVICE

46 Duplex Receptacle EA 7 0% 7 0.335  $        30.72  $                 10.29  $              18.59  $               28.88  $            202.17 
47 Duplex Receptacle, GFCI EA 11 0% 11 0.421  $        30.72  $                 12.93  $              24.81  $               37.74  $            415.17 
48 Duplex Receptacle, GFCI, Above Counter EA 3 0% 3 0.421  $        30.72  $                 12.93  $              24.81  $               37.74  $            113.23 
49 Duplex Receptacle, WP EA 5 0% 5 0.510  $        30.72  $                 15.67  $              28.55  $               44.22  $            221.09 

LIGHTING

CONDUIT

50 3/4" EMT Conduit LF 1891 10% 2080 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $        7,162.81 

CONDUCTOR

51 #12 CU THHN/THWN LF 617 10% 679 0.007  $        30.72  $                   0.22  $                0.25  $                 0.47  $            315.78 

52 #10 CU THHN/THWN LF 5056 10% 5562 0.008  $        30.72  $                   0.25  $                0.32  $                 0.57  $        3,146.64 

LIGHTING FIXTURES

53 EA 36 0% 36 1.215  $        30.72  $                 37.32  $            250.97  $             288.29  $      10,378.61 

54 EA 28 0% 28 1.875  $        30.72  $                 57.60  $            205.55  $             263.15  $        7,368.20 

Ceiling Support Suspension EA 112 0% 112 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $        1,938.08 
Fixture Lock Clip EA 112 0% 112 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            480.70 

55 EA 29 0% 29 2.685  $        30.72  $                 82.48  $            219.75  $             302.23  $        8,764.76 

Ceiling Support Suspension EA 116 0% 116 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $        2,007.30 
Fixture Lock Clip EA 116 0% 116 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            497.87 

56 EA 4 0% 4 1.558  $        30.72  $                 47.86  $            124.92  $             172.78  $            691.13 

Ceiling Support Suspension EA 16 0% 16 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            276.87 
Fixture Lock Clip EA 16 0% 16 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $              68.67 

57 EA 2 0% 2 1.812  $        30.72  $                 55.66  $            124.92  $             180.58  $            361.17 

Ceiling Support Suspension EA 8 0% 8 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            138.43 
Fixture Lock Clip EA 8 0% 8 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $              34.34 

58 EA 6 0% 6 1.052  $        30.72  $                 32.32  $            156.93  $             189.25  $        1,135.48 

Ceiling Support Suspension EA 24 0% 24 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            415.30 
Fixture Lock Clip EA 24 0% 24 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            103.01 

59 EA 8 0% 8 1.348  $        30.72  $                 41.41  $            513.50  $             554.91  $        4,439.28 

Ceiling Support Suspension EA 32 0% 32 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            553.74 
Fixture Lock Clip EA 32 0% 32 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            137.34 

60 EA 8 0% 8 1.857  $        30.72  $                 57.05  $            997.19  $          1,054.24  $        8,433.90 

61 EA 2 0% 2 2.565  $        30.72  $                 78.80  $         1,105.43  $          1,184.23  $        2,368.45 

62 EA 2 0% 2 1.384  $        30.72  $                 42.52  $            139.69  $             182.21  $            364.41 

63 X1: Exit Sign Watts: 2w, Mounting: Surface EA 11 0% 11 0.702  $        30.72  $                 21.57  $              71.77  $               93.34  $        1,026.69 

64 EA 8 0% 8 0.889  $        30.72  $                 27.31  $            559.05  $             586.36  $        4,690.88 

LIGHTING CONTROL

65 2-Pole Toggle Switch EA 4 0% 4 0.325  $        30.72  $                   9.98  $              13.84  $               23.82  $              95.30 
66 Dual-Technology Occupancy Sensor, Ceiling Mounted EA 18 0% 18 0.785  $        30.72  $                 24.12  $              49.98  $               74.10  $        1,333.71 
67 Dual-Technology Occupancy Sensor, Wall Mounted EA 35 0% 35 0.652  $        30.72  $                 20.03  $              44.98  $               65.01  $        2,275.33 

 SUBTOTAL  $          111,963 

COMMUNICATION
LOW VOLTAGE / BMS

IC-023

CONDUIT

68 3/4" EMT Conduit LF 923 10% 1015 0.062  $        30.72  $                   1.90  $                1.60  $                 3.50  $        3,558.26 

CONDUCTOR

69 BACnet MSTP (RS485) LF 1476 10% 1624 0.016  $        30.72  $                   0.49  $                1.32  $                 1.81  $        2,941.72 

70 #18 CU THHN/THWN LF 1846 10% 2031 0.009  $        30.72  $                   0.28  $                0.25  $                 0.53  $        1,069.07 

DEVICES

71 Thermostat EA 12 0% 12 1.000  $        30.72  $                 30.72  $            120.00  $             150.72  $        1,808.64 
72 Pressure Differential Transmitter EA 1 0% 1 2.520  $        30.72  $                 77.41  $            600.00  $             677.41  $            677.41 
73 BMS Manager Panel, IO Cards, DDC EA 1 0% 1 25.000  $        30.72  $              768.00  $         8,522.00  $          9,290.00  $        9,290.00 

 SUBTOTAL  $            19,345 

PROJECTED COST $207,288

OVERHEAD AND PROFIT 10% $20,729

INSURANCE 3% $6,219

CONTINGENCY 5% $10,364

TAX 7% $6,904

SUGGESTED BID $251,504

E-302, E-501, E-402, 
E-601 & E-703

C: 4' Wall Mount With Prismatic Acrylic Lens On Front And Bottom, 
LITHONIA LIGHTING CL L48 7000LM HEF WDL MVOLT 40K 80CRI WG 
Watts: 65w 
Mounting: Wall Mounted

F1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-
4000L-40K-1C-277-LD1-W
Watts: 39w 
Mounting: Recessed

F1-EM: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-
ACR-4000L-40K-1C-277-LD1-W
Watts: 39w
Mounting: Recessed

F2: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-
3000LH-35K-277-LD1
Watts: 29w
Mounting: Recessed

F2-EM: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-
3000LH-35K-277-LD1
Watts: 29w
Mounting: Recessed

F3: 6" Round Downlight, PORTFOLIO LD6C109035D010M1H
Watts: 11w
Mounting: Recessed

F3-EM: 6" Round Downlight, PORTFOLIO LD6C109035D010M1H, Watts: 
11w, Mounting: Recessed

H: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, 
LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE
Watts: 25w
Mounting: Wall Mounted
HE: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, 
LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE E7WC
Watts: 25w
Mounting: Wall Mounted
N-EM: Led Sealed Industries, DAY-BRIGHT V3W-4-51L-830-UNV-LFA
Watts: 35w
Mounting: Hanged From Struct 14' A.F.F.

X2: Edge Lit Exit Sign (foh), EATON, SURE-LITES EUX-6-R
Watts: 2w
Mounting: Universal

Furnished And 
Installed By BMS 

Contractor



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

Notes:
1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

GENERAL REQUIREMENTS
1 Site Supervision (Field Clerk/Safety/Engineer/Quality) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        53,100.00  $       53,100.00 

2 Project Manager LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        92,040.00  $       92,040.00 

3 Fork Lift & Scissor Lift Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        10,992.80  $       10,992.80 

4 Equipment Handling Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          4,480.00  $         4,480.00 

5 Per Diem Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $      113,280.00  $     113,280.00 

4 Testing & Comissioning LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        12,522.00  $       12,522.00 

5 Office Trailers & Facilities (BRMs, Lunch Tent(s), Bathrooms, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        10,500.00  $       10,500.00 

5 Temporary Fencing, Barriers & Signage LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          9,100.00  $         9,100.00 

6 Security (incl. gates, guard shacks, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          6,328.00  $         6,328.00 

 SUBTOTAL  $          312,343 

EXISTING CONDITIONS
DEMOLITION

7 D3 Existing Equipment Connection/Disconnect Switch To Be Removed EA 9 0% 9 1.000  $        30.72  $                 30.72  $                    -    $               30.72  $             276.48 

 SUBTOTAL  $                  276 

ELECTRICAL
DISTRIBUTION

CONDUIT

8 1" EMT Conduit LF 1247 10% 1372 0.068  $        30.72  $                   2.09  $                2.10  $                 4.19  $         5,746.00 

9 1-1/2" EMT Conduit LF 17 10% 19 0.088  $        30.72  $                   2.70  $                3.88  $                 6.58  $             123.11 

10 Assumed 1-1/2" EMT Conduit LF 7 10% 8 0.088  $        30.72  $                   2.70  $                3.88  $                 6.58  $               50.69 

11 3" EMT Conduit LF 1215 10% 1337 0.152  $        30.72  $                   4.67  $                7.85  $               12.52  $       16,732.23 

12 Assumed 3" EMT Conduit LF 423 10% 465 0.152  $        30.72  $                   4.67  $                7.85  $               12.52  $         5,825.30 

13 3-1/2" EMT Conduit LF 1316 10% 1448 0.168  $        30.72  $                   5.16  $                8.25  $               13.41  $       19,413.71 

CONDUCTOR

14 #10 CU THHN/THWN LF 1176 10% 1294 0.008  $        30.72  $                   0.25  $                0.35  $                 0.60  $             770.68 
15 #6 CU THHN/THWN LF 3528 10% 3881 0.010  $        30.72  $                   0.31  $                0.98  $                 1.29  $         4,995.37 
16 #8 AL THHN/THWN LF 71 10% 78 0.009  $        30.72  $                   0.28  $                0.42  $                 0.70  $               54.40 
17 #6 AL THHN/THWN LF 17 10% 19 0.010  $        30.72  $                   0.31  $                0.48  $                 0.79  $               14.72 
18 Assumed #6 AL THHN/THWN LF 7 10% 8 0.010  $        30.72  $                   0.31  $                0.48  $                 0.79  $                 6.06 
19 #4 AL THHN/THWN LF 284 10% 312 0.011  $        30.72  $                   0.34  $                0.55  $                 0.89  $             277.39 
20 For DC #1 CU RHW LF 764 10% 840 0.015  $        30.72  $                   0.46  $                3.90  $                 4.36  $         3,664.82 
21 #1/0 AL THHN/THWN LF 740 10% 814 0.016  $        30.72  $                   0.49  $                0.98  $                 1.47  $         1,197.82 
22 Assumed #1/0 AL THHN/THWN LF 451 10% 496 0.016  $        30.72  $                   0.49  $                0.98  $                 1.47  $             730.02 
23 #2/0 AL THHN/THWN LF 980 10% 1078 0.017  $        30.72  $                   0.52  $                1.25  $                 1.77  $         1,910.47 
24 #3/0 AL THHN/THWN LF 543 10% 597 0.018  $        30.72  $                   0.55  $                1.62  $                 2.17  $         1,297.91 
25 #250 KCMIL AL THHN/THWN LF 336 10% 370 0.019  $        30.72  $                   0.58  $                2.02  $                 2.60  $             962.32 
26 #300 KCMIL AL THHN/THWN LF 2519 10% 2771 0.020  $        30.72  $                   0.61  $                2.47  $                 3.08  $         8,546.56 
27 Assumed #300 KCMIL AL THHN/THWN LF 423 10% 465 0.020  $        30.72  $                   0.61  $                2.47  $                 3.08  $         1,435.17 
28 For DC #350 KCMIL CU RHW LF 1528 10% 1681 0.021  $        30.72  $                   0.65  $                3.20  $                 3.85  $         6,462.88 
29 #400 KCMIL AL THHN/THWN LF 1629 10% 1792 0.024  $        30.72  $                   0.74  $                3.41  $                 4.15  $         7,431.51 
30 #500 KCMIL AL THHN/THWN LF 3948 10% 4343 0.026  $        30.72  $                   0.80  $                3.68  $                 4.48  $       19,450.19 

LUGS

31 Compression Lug AL With 1-Hole , #8 AL Wire EA 6 0% 6 0.298  $        30.72  $                   9.15  $                2.10  $               11.25  $               67.53 

32 Heat Shrink Tubing for #8 AL Wire EA 6 0% 6 0.052  $        30.72  $                   1.60  $                0.52  $                 2.12  $               12.70 

33 Compression Lug CU With 1-Hole , #6 CU Wire EA 48 0% 48 0.352  $        30.72  $                 10.81  $                4.25  $               15.06  $             723.05 

34 Heat Shrink Tubing for #6 CU Wire EA 48 0% 48 0.068  $        30.72  $                   2.09  $                0.68  $                 2.77  $             132.91 

35 Compression Lug AL With 1-Hole , #6 AL Wire EA 6 0% 6 0.352  $        30.72  $                 10.81  $                2.85  $               13.66  $               81.98 

36 Heat Shrink Tubing for #6 AL Wire EA 6 0% 6 0.068  $        30.72  $                   2.09  $                0.68  $                 2.77  $               16.61 

37
Assumed

Compression Lug AL With 1-Hole , #6 AL Wire EA 2 0% 2 0.352  $        30.72  $                 10.81  $                2.85  $               13.66  $               27.33 

38 Heat Shrink Tubing for #6 AL Wire EA 2 0% 2 0.068  $        30.72  $                   2.09  $                0.98  $                 3.07  $                 6.14 

39 Compression Lug AL With 1-Hole , #4 AL Wire EA 24 0% 24 0.420  $        30.72  $                 12.90  $                3.20  $               16.10  $             386.46 

40 Heat Shrink Tubing for #4 AL Wire EA 24 0% 24 0.085  $        30.72  $                   2.61  $                1.05  $                 3.66  $               87.87 

41
For DC

Compression Lug CU With 1-Hole , #1 CU Wire EA 32 0% 32 0.452  $        30.72  $                 13.89  $                4.85  $               18.74  $             599.53 

42 Heat Shrink Tubing for #1 CU Wire EA 32 0% 32 0.098  $        30.72  $                   3.01  $                1.25  $                 4.26  $             136.34 

43 Compression Lug AL With 1-Hole , #1/0 AL Wire EA 72 0% 72 0.520  $        30.72  $                 15.97  $                5.20  $               21.17  $         1,524.56 

44 Heat Shrink Tubing for #1/0 AL Wire EA 72 0% 72 0.102  $        30.72  $                   3.13  $                1.52  $                 4.65  $             335.05 

45
Assumed

Compression Lug AL With 1-Hole , #1/0 AL Wire EA 12 0% 12 0.520  $        30.72  $                 15.97  $                5.20  $               21.17  $             254.09 

46 Heat Shrink Tubing for #1/0 AL Wire EA 12 0% 12 0.102  $        30.72  $                   3.13  $                1.52  $                 4.65  $               55.84 

47 Compression Lug AL With 1-Hole , #2/0 AL Wire EA 16 0% 16 0.598  $        30.72  $                 18.37  $                7.45  $               25.82  $             413.13 

48 Heat Shrink Tubing for #2/0 AL Wire EA 16 0% 16 0.120  $        30.72  $                   3.69  $                1.65  $                 5.34  $               85.38 

49 Compression Lug AL With 1-Hole , #3/0 AL Wire EA 120 0% 120 0.652  $        30.72  $                 20.03  $                8.20  $               28.23  $         3,387.53 

50 Heat Shrink Tubing for #3/0 AL Wire EA 120 0% 120 0.132  $        30.72  $                   4.06  $                1.85  $                 5.91  $             708.60 

51 Compression Lug AL With 1-Hole , #250 KCMIL AL Wire EA 32 0% 32 0.688  $        30.72  $                 21.14  $                9.10  $               30.24  $             967.53 

52 Heat Shrink Tubing for #250 KCMIL AL Wire EA 32 0% 32 0.138  $        30.72  $                   4.24  $                2.10  $                 6.34  $             202.86 

53 Compression Lug AL With 1-Hole , #300 KCMIL AL Wire EA 176 0% 176 0.752  $        30.72  $                 23.10  $              11.25  $               34.35  $         6,045.85 

54 Heat Shrink Tubing for #300 KCMIL AL Wire EA 176 0% 176 0.145  $        30.72  $                   4.45  $                2.52  $                 6.97  $         1,227.49 

55
Assumed

Compression Lug AL With 1-Hole , #300 KCMIL AL Wire EA 12 0% 12 0.820  $        30.72  $                 25.19  $              12.98  $               38.17  $             458.04 

56 Heat Shrink Tubing for #300 KCMIL AL Wire EA 12 0% 12 0.152  $        30.72  $                   4.67  $                2.98  $                 7.65  $               91.79 

57
For DC

Compression Lug CU With 1-Hole , #350 KCMIL CU Wire EA 64 0% 64 0.925  $        30.72  $                 28.42  $              13.85  $               42.27  $         2,705.02 

58 Heat Shrink Tubing for #350 KCMIL CU Wire EA 64 0% 64 0.188  $        30.72  $                   5.78  $                3.20  $                 8.98  $             574.42 

59 Compression Lug AL With 1-Hole , #400 KCMIL AL Wire EA 360 0% 360 0.985  $        30.72  $                 30.26  $              15.20  $               45.46  $       16,365.31 

60 Heat Shrink Tubing for #400 KCMIL AL Wire EA 360 0% 360 0.198  $        30.72  $                   6.08  $                3.52  $                 9.60  $         3,456.92 

61 Compression Lug AL With 1-Hole , #500 KCMIL AL Wire EA 144 0% 144 0.985  $        30.72  $                 30.26  $              21.20  $               51.46  $         7,410.12 

62 Heat Shrink Tubing for #500 KCMIL AL Wire EA 144 0% 144 0.210  $        30.72  $                   6.45  $                4.52  $               10.97  $         1,579.85 

PANEL

63 Panel LP-2: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Surf EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $         1,508.93 
1P/20A Breaker EA 3 0% 3 0.333  $        30.72  $                 10.23  $              33.00  $               43.23  $             129.69 
3P/100A MCB EA 1 0% 1 1.210  $        30.72  $                 37.17  $            464.28  $             501.45  $             501.45 

64 Panel LP-3: 100A, 480/277V, 3Ph, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Surf EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $         1,508.93 
1P/20A Breaker EA 1 0% 1 0.333  $        30.72  $                 10.23  $              33.00  $               43.23  $               43.23 
3P/100A MCB EA 1 0% 1 1.210  $        30.72  $                 37.17  $            464.28  $             501.45  $             501.45 

65 Panel RP-2: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $         1,508.93 
1P/20A Breaker EA 4 0% 4 0.333  $        30.72  $                 10.23  $              33.00  $               43.23  $             172.92 
3P/100A MCB EA 1 0% 1 1.210  $        30.72  $                 37.17  $            464.28  $             501.45  $             501.45 

66 Panel RP-3: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1 0% 1 4.859  $        30.72  $              149.27  $         1,359.66  $          1,508.93  $         1,508.93 
3P/100A MCB EA 1 0% 1 1.210  $        30.72  $                 37.17  $            464.28  $             501.45  $             501.45 

67 Panel MDP-A1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1 0% 1 6.215  $        30.72  $              190.92  $                    -    $             190.92  $             190.92 
3P/100AF/50AT LSIG NC< ERMS Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/20A Breaker EA 2 0% 2 0.480  $        30.72  $                 14.75  $                    -    $               14.75  $               29.49 
3P/60A Breaker EA 3 0% 3 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               47.92 

68 Panel MDP-B1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1 0% 1 6.215  $        30.72  $              190.92  $                    -    $             190.92  $             190.92 
3P/100AF/50AT LSIG NC< ERMS Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/20A Breaker EA 1 0% 1 0.480  $        30.72  $                 14.75  $                    -    $               14.75  $               14.75 
3P/60A Breaker EA 4 0% 4 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               63.90 

69 Panel MDP-C1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1 0% 1 6.215  $        30.72  $              190.92  $                    -    $             190.92  $             190.92 
3P/100AF/50AT LSIG NC ERMS Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/20A Breaker EA 1 0% 1 0.480  $        30.72  $                 14.75  $                    -    $               14.75  $               14.75 
3P/60A Breaker EA 4 0% 4 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               63.90 

70 Panel MDP-D1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1 0% 1 6.215  $        30.72  $              190.92  $                    -    $             190.92  $             190.92 
3P/100AF/50AT LSIG NC ERMS Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/20A Breaker EA 1 0% 1 0.480  $        30.72  $                 14.75  $                    -    $               14.75  $               14.75 
3P/60A Breaker EA 4 0% 4 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               63.90 

71 Panel MSB-A1: 1200A, 480V, 3PH, 4W, Main: MCB, 20 Pole, 65KAIC Rated,  U EA 1 0% 1 12.668  $        30.72  $              389.16  $                    -    $             389.16  $             389.16 

3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1 0% 1 1.668  $        30.72  $                 51.24  $                    -    $               51.24  $               51.24 
3P/60AF/30AT LSI, NC Breaker EA 1 0% 1 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               15.97 
3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               46.69 
3P/100AF/100AT LSI, NC Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2 0% 2 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               93.39 
3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.335  $        30.72  $                 41.01  $                    -    $               41.01  $               41.01 
Surge Protective Device EA 1 0% 1 1.428  $        30.72  $                 43.87  $                    -    $               43.87  $               43.87 

E-303, E-304, E-403, 
E-404, E-501, E-601, 
E-602, E-703 & E-

704

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

72 Panel MSB-B1: 1200A, 480V, 3PH, 4W, Main: MCB, 20 Pole, 65KAIC Rated,  U EA 1 0% 1 12.668  $        30.72  $              389.16  $                    -    $             389.16  $             389.16 

3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1 0% 1 1.668  $        30.72  $                 51.24  $                    -    $               51.24  $               51.24 
3P/60AF/30AT LSI, NC Breaker EA 1 0% 1 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               15.97 
3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               46.69 
3P/100AF/100AT LSI, NC Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2 0% 2 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               93.39 
3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.335  $        30.72  $                 41.01  $                    -    $               41.01  $               41.01 
Surge Protective Device EA 1 0% 1 1.428  $        30.72  $                 43.87  $                    -    $               43.87  $               43.87 

73 Panel MSB-C1: 1200A, 480V, 3PH, 3W, Main: MCB, 20 Pole, 65KAIC Rated, UL EA 1 0% 1 12.668  $        30.72  $              389.16  $                    -    $             389.16  $             389.16 

3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1 0% 1 1.668  $        30.72  $                 51.24  $                    -    $               51.24  $               51.24 
3P/60AF/30AT LSI, NC Breaker EA 1 0% 1 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               15.97 
3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               46.69 
3P/100AF/100AT LSI, NC Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2 0% 2 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               93.39 
3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.335  $        30.72  $                 41.01  $                    -    $               41.01  $               41.01 
Surge Protective Device EA 1 0% 1 1.428  $        30.72  $                 43.87  $                    -    $               43.87  $               43.87 

74 Panel MSB-D1: 1200A, 480V, 3PH, 3W, Main: MCB, 20 Pole, 65KAIC Rated, UL EA 1 0% 1 12.668  $        30.72  $              389.16  $                    -    $             389.16  $             389.16 

3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1 0% 1 1.668  $        30.72  $                 51.24  $                    -    $               51.24  $               51.24 
3P/60AF/30AT LSI, NC Breaker EA 1 0% 1 0.520  $        30.72  $                 15.97  $                    -    $               15.97  $               15.97 
3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               46.69 
3P/100AF/100AT LSI, NC Breaker EA 1 0% 1 1.225  $        30.72  $                 37.63  $                    -    $               37.63  $               37.63 
3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2 0% 2 1.520  $        30.72  $                 46.69  $                    -    $               46.69  $               93.39 
3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1 0% 1 1.335  $        30.72  $                 41.01  $                    -    $               41.01  $               41.01 
Surge Protective Device EA 1 0% 1 1.428  $        30.72  $                 43.87  $                    -    $               43.87  $               43.87 

75 Pamel UDP-A: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1 0% 1 8.889  $        30.72  $              273.07  $       11,613.00  $        11,886.07  $       11,886.07 
3P/600AF/600AT LSIG NC, ERMS Breaker EA 1 0% 1 1.859  $        30.72  $                 57.11  $         2,699.99  $          2,757.10  $         2,757.10 
3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 
3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,495.00  $          4,564.30  $         4,564.30 
3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 

76 Pamel UDP-B: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1 0% 1 8.889  $        30.72  $              273.07  $       11,613.00  $        11,886.07  $       11,886.07 
3P/600AF/600AT LSIG NC, ERMS Breaker EA 1 0% 1 1.859  $        30.72  $                 57.11  $         2,699.99  $          2,757.10  $         2,757.10 
3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 
3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,495.00  $          4,564.30  $         4,564.30 
3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 

77 Pamel UDP-D: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1 0% 1 8.889  $        30.72  $              273.07  $       11,613.00  $        11,886.07  $       11,886.07 
3P/600AF/600AT LSIG NC, ERMS Breaker EA 1 0% 1 1.859  $        30.72  $                 57.11  $         2,699.99  $          2,757.10  $         2,757.10 
3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 
3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,495.00  $          4,564.30  $         4,564.30 
3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 

78 Pamel UDP-C: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1 0% 1 8.889  $        30.72  $              273.07  $       11,613.00  $        11,886.07  $       11,886.07 
3P/600AF/600AT LSIG NC, ERMS Breaker EA 1 0% 1 1.859  $        30.72  $                 57.11  $         2,699.99  $          2,757.10  $         2,757.10 
3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 
3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,495.00  $          4,564.30  $         4,564.30 
3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1 0% 1 2.256  $        30.72  $                 69.30  $         4,611.90  $          4,681.20  $         4,681.20 

79 Panel RPP-A1: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
80 Panel RPP-A2: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
81 Panel RPP-B1: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
82 Panel RPP-B2: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
83 Panel RPP-C1: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
84 Panel RPP-C2: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
85 Panel RPP-D1: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 
86 Panel RPP-D2: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1 0% 1 11.250  $        30.72  $              345.60  $         4,252.00  $          4,597.60  $         4,597.60 

DEVICES

87 ATS-MSB-A1: 1200A, 480V, 3PH EA 1 0% 1 6.254  $        30.72  $              192.12  $       13,115.83  $        13,307.95  $       13,307.95 

88 ATS-MSB-B1: 1200A, 480V, 3PH EA 1 0% 1 6.254  $        30.72  $              192.12  $       13,115.83  $        13,307.95  $       13,307.95 

89 ATS-MSB-C1: 1200A, 480V, 3PH EA 1 0% 1 6.254  $        30.72  $              192.12  $       13,115.83  $        13,307.95  $       13,307.95 

90 ATS-MSB-D1: 1200A, 480V, 3PH EA 1 0% 1 6.254  $        30.72  $              192.12  $       13,115.83  $        13,307.95  $       13,307.95 

91 Battery cabinet For UPS-A1 EA 4 0% 4 2.562  $        30.72  $                 78.70  $                    -    $               78.70  $             314.82 

92 Battery cabinet For UPS-B1 EA 4 0% 4 2.562  $        30.72  $                 78.70  $                    -    $               78.70  $             314.82 

93 Battery cabinet For UPS-C1 EA 4 0% 4 2.562  $        30.72  $                 78.70  $                    -    $               78.70  $             314.82 

94 Battery cabinet For UPS-D1 EA 4 0% 4 2.562  $        30.72  $                 78.70  $                    -    $               78.70  $             314.82 

95 UPS-A1: 350KVA, 350KW, 480V, 3PH, 3W EA 1 0% 1 7.598  $        30.72  $              233.41  $                    -    $             233.41  $             233.41 

96 UPS-B1: 350KVA, 350KW, 480V, 3PH, 3W EA 1 0% 1 7.598  $        30.72  $              233.41  $                    -    $             233.41  $             233.41 

97 UPS-C1: 350KVA, 350KW, 480V, 3PH, 3W EA 1 0% 1 7.598  $        30.72  $              233.41  $                    -    $             233.41  $             233.41 

98 UPS-D1: 350KVA, 350KW, 480V, 3PH, 3W EA 1 0% 1 7.598  $        30.72  $              233.41  $                    -    $             233.41  $             233.41 

99 XFMR-LP-1: 30KVA, 480-208/120VAC, 3PH, 4W EA 1 0% 1 4.526  $        30.72  $              139.04  $         2,884.88  $          3,023.92  $         3,023.92 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $               31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $               18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $               36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $               20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $               63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $               10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $             198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $               16.20 

100 XFMR-LP-2: 30KVA, 480-208/120VAC, 3PH, 4W EA 1 0% 1 4.526  $        30.72  $              139.04  $         2,884.88  $          3,023.92  $         3,023.92 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $               31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $               18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $               36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $               20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $               63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $               10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $             198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $               16.20 

101 Assumed XFMR-LP-3: 30KVA, 480-480/277V, 3PH, 4W EA 1 0% 1 4.526  $        30.72  $              139.04  $         2,884.88  $          3,023.92  $         3,023.92 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $               31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $               18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $               36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $               20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $               63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $               10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $             198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $               16.20 

102 XFMR-RP-2: 30KVA, 480-208/120VAC, 3PH, 4W EA 1 0% 1 5.885  $        30.72  $              180.79  $         4,980.00  $          5,160.79  $         5,160.79 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $               31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $               18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $               36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $               20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $               63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $               10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $             198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $               16.20 

103 XFMR-RP-3: 30KVA, 480-208/120VAC, 3PH, 4W EA 1 0% 1 5.885  $        30.72  $              180.79  $         4,980.00  $          5,160.79  $         5,160.79 

Expansion Anchor EA 4 0% 4 0.168  $        30.72  $                   5.16  $                2.75  $                 7.91  $               31.64 

Rod Coupler, Hex Nut And Washer Assembly EA 4 0% 4 0.100  $        30.72  $                   3.07  $                1.59  $                 4.66  $               18.65 

3/4" Threaded Rod EA 4 0% 4 0.184  $        30.72  $                   5.65  $                3.49  $                 9.14  $               36.57 

Viberation Isolater EA 4 0% 4 0.080  $        30.72  $                   2.46  $                2.68  $                 5.14  $               20.55 

Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4 0% 4 0.188  $        30.72  $                   5.78  $              10.00  $               15.77  $               63.09 

3/4" Hex Nuts And Lock Washer EA 2 0% 2 0.132  $        30.72  $                   4.06  $                1.00  $                 5.06  $               10.11 

Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2 0% 2 1.000  $        30.72  $                 30.72  $              68.51  $               99.23  $             198.46 

1" LFMC Conduit LF 2 10% 2 0.100  $        30.72  $                   3.07  $                4.29  $                 7.36  $               16.20 

104 PDU-A1: Distribution Unit EA 1 0% 1 25.000  $        30.72  $              768.00  $                    -    $             768.00  $             768.00 

350KVA, 48V:415/240V, XFMR EA 1 0% 1 52.250  $        30.72  $           1,605.12  $                    -    $          1,605.12  $         1,605.12 

3P/400AF/400AT Breaker EA 5 0% 5 1.526  $        30.72  $                 46.88  $                    -    $               46.88  $             234.39 

3P/600AF/600AT MCB, ERMS, NC Breaker EA 1 0% 1 1.889  $        30.72  $                 58.03  $                    -    $               58.03  $               58.03 

105 PDU-B1: Power Distribution Unit EA 1 0% 1 25.000  $        30.72  $              768.00  $                    -    $             768.00  $             768.00 

350KVA, 48V:415/240V, XFMR EA 1 0% 1 52.250  $        30.72  $           1,605.12  $                    -    $          1,605.12  $         1,605.12 

3P/400AF/400AT Breaker EA 5 0% 5 1.526  $        30.72  $                 46.88  $                    -    $               46.88  $             234.39 

3P/600AF/600AT MCB, ERMS, NC Breaker EA 1 0% 1 1.889  $        30.72  $                 58.03  $                    -    $               58.03  $               58.03 

E-303, E-304, E-403, 
E-404, E-501, E-601, 
E-602, E-703 & E-

704

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

106 PDU-C1: Power Distribution Unit EA 1 0% 1 25.000  $        30.72  $              768.00  $                    -    $             768.00  $             768.00 

350KVA, 48V:415/240V, XFMR EA 1 0% 1 52.250  $        30.72  $           1,605.12  $                    -    $          1,605.12  $         1,605.12 

3P/400AF/400AT Breaker EA 5 0% 5 1.526  $        30.72  $                 46.88  $                    -    $               46.88  $             234.39 

3P/600AF/600AT MCB, ERMS, NC Breaker EA 1 0% 1 1.889  $        30.72  $                 58.03  $                    -    $               58.03  $               58.03 

107 PDU-D1: Power Distribution Unit EA 1 0% 1 25.000  $        30.72  $              768.00  $                    -    $             768.00  $             768.00 

350KVA, 48V:415/240V, XFMR EA 1 0% 1 52.250  $        30.72  $           1,605.12  $                    -    $          1,605.12  $         1,605.12 

3P/400AF/400AT Breaker EA 5 0% 5 1.526  $        30.72  $                 46.88  $                    -    $               46.88  $             234.39 

3P/600AF/600AT MCB, ERMS, NC Breaker EA 1 0% 1 1.889  $        30.72  $                 58.03  $                    -    $               58.03  $               58.03 

DISCONNECT SWITCH

108 1P/20A Fusible Disconnect Switch, NEMA-1 EA 4 0% 4 0.752  $        30.72  $                 23.10  $              74.25  $               97.35  $             389.41 

109 3P/15A Fusible Disconnect Switch, NEMA-1 EA 5 0% 5 0.985  $        30.72  $                 30.26  $            145.25  $             175.51  $             877.55 

110 3P/20A Fusible Disconnect Switch, NEMA-1 EA 5 0% 5 1.050  $        30.72  $                 32.26  $            172.00  $             204.26  $         1,021.28 

111 3P/60A Fusible Disconnect Switch, NEMA-1 EA 8 0% 8 1.200  $        30.72  $                 36.86  $            232.25  $             269.11  $         2,152.91 

112 3P/800A UPS-ISO-Disconnect Switch, NEMA 1 EA 4 0% 4 2.850  $        30.72  $                 87.55  $         4,520.25  $          4,607.80  $       18,431.21 

GROUNDING

113 3/4"X10' Copper Clad Steel Ground Rod EA 27 0% 27 0.520  $        30.72  $                 15.97  $              58.25  $               74.22  $         2,004.06 
114 1/4" x 4" x 20" CU Ground Busbar With (27) Sets Of 5/16" Holes & (3) Sets EA 12 0% 12 0.820  $        30.72  $                 25.19  $            402.25  $             427.44  $         5,129.28 

115 #4/0 Bare Copper Grounding Conductor LF 203 10% 223 0.020  $        30.72  $                   0.61  $                8.04  $                 8.65  $         1,932.53 

116 Assumed Ground Bus EA 36 0% 36 0.752  $        30.72  $                 23.10  $            102.25  $             125.35  $         4,512.65 

117 3/4"X10' Ground Rod Connection At Test Well EA 2 0% 2 0.520  $        30.72  $                 15.97  $              58.25  $               74.22  $             148.45 

118 ERICO #T416B Green Box With 10" Cover EA 2 0% 2 0.850  $        30.72  $                 26.11  $            103.25  $             129.36  $             258.72 

119 #4/0 CU Grounding Conductor LF 1578 10% 1736 0.020  $        30.72  $                   0.61  $                8.04  $                 8.65  $       15,022.31 

POWER

CONDUIT

120 3/4" EMT Conduit LF 4121 10% 4533 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $       15,608.37 

CONDUCTOR

121 #12 CU THHN/THWN LF 10165 10% 11182 0.007  $        30.72  $                   0.22  $                0.25  $                 0.47  $         5,199.84 

122 #10 CU THHN/THWN LF 3894 10% 4283 0.008  $        30.72  $                   0.25  $                0.32  $                 0.57  $         2,423.38 

DEVICE

123 Duplex Receptacle EA 53 0% 53 0.320  $        30.72  $                   9.83  $              15.25  $               25.08  $         1,329.26 
124 Duplex Receptacle, WP EA 7 0% 7 0.385  $        30.72  $                 11.83  $              18.32  $               30.15  $             211.03 

LIGHTING

CONDUIT

125 3/4" EMT Conduit LF 6011 10% 6613 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $       22,768.41 

CONDUCTOR

126 #12 CU THHN/THWN LF 768 10% 845 0.007  $        30.72  $                   0.22  $                0.25  $                 0.47  $             392.90 

127 #10 CU THHN/THWN LF 16634 10% 18297 0.008  $        30.72  $                   0.25  $                0.32  $                 0.57  $       10,351.78 

128 #8 CU THHN/THWN LF 632 10% 696 0.009  $        30.72  $                   0.28  $                0.75  $                 1.03  $             714.15 

LIGHTING FIXTURES

129 EA 14 0% 14 1.215  $        30.72  $                 37.32  $            250.97  $             288.29  $         4,036.13 

130 EA 13 0% 13 1.685  $        30.72  $                 51.76  $            444.34  $             496.10  $         6,449.34 

131 EA 1 0% 1 1.857  $        30.72  $                 57.05  $            997.19  $          1,054.24  $         1,054.24 

132 EA 2 0% 2 2.565  $        30.72  $                 78.80  $         1,105.43  $          1,184.23  $         2,368.45 

133 EA 62 0% 62 1.215  $        30.72  $                 37.32  $            234.33  $             271.65  $       16,842.60 

134 EA 66 0% 66 1.685  $        30.72  $                 51.76  $            433.95  $             485.71  $       32,057.07 

135 EA 102 0% 102 2.685  $        30.72  $                 82.48  $            219.75  $             302.23  $       30,827.79 

Ceiling Support Suspension EA 408 0% 408 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $         7,060.16 
Fixture Lock Clip EA 408 0% 408 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $         1,751.14 

136 EA 103 0% 103 1.875  $        30.72  $                 57.60  $            158.38  $             215.98  $       22,245.94 

Ceiling Support Suspension EA 412 0% 412 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $         7,129.38 
Fixture Lock Clip EA 412 0% 412 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $         1,768.30 

137 X1: Exit Sign Watts: 2w, Mounting: Surface EA 15 0% 15 0.702  $        30.72  $                 21.57  $              71.77  $               93.34  $         1,400.03 

138 EA 5 0% 5 0.889  $        30.72  $                 27.31  $            559.05  $             586.36  $         2,931.80 

LIGHTING CONTROL

139 2-Pole Toggle Switch EA 1 0% 1 0.325  $        30.72  $                   9.98  $              13.84  $               23.82  $               23.82 
140 3-Way Switch EA 16 0% 16 0.335  $        30.72  $                 10.29  $              15.68  $               25.97  $             415.54 
141 12P/20A, 480V, 14KAIC,  Lighting Contactor, ASCO#918 EA 1 0% 1 2.215  $        30.72  $                 68.04  $            796.81  $             864.85  $             864.85 
142 Lighting Control Module 48M EA 1 0% 1 1.526  $        30.72  $                 46.88  $            358.69  $             405.57  $             405.57 

MISCELLANEOUS

143 Junction Box EA 8 0% 8 0.225  $        30.72  $                   6.91  $                4.50  $               11.41  $               91.30 

 SUBTOTAL  $          658,838 

COMMUNICATION
LOW VOLTAGE / BMS

CONDUIT

144 3/4" EMT Conduit LF 964 10% 1060 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $         3,651.17 

CONDUCTOR

145 CAT 6 Cable LF 3977 10% 4375 0.007  $        30.72  $                   0.22  $                0.32  $                 0.54  $         2,340.79 

146 Fiber Optic Cable LF 200 10% 220 0.010  $        30.72  $                   0.31  $                1.25  $                 1.56  $             342.58 

147 BACnet - IP (Ethernet) LF 389 10% 428 0.012  $        30.72  $                   0.37  $                0.98  $                 1.35  $             576.82 

148 BACnet MSTP (RS485) LF 2990 10% 3289 0.016  $        30.72  $                   0.49  $                1.32  $                 1.81  $         5,957.79 

149 #18 CU THHN/THWN LF 1928 10% 2121 0.009  $        30.72  $                   0.28  $                0.25  $                 0.53  $         1,116.56 

DEVICES

150 EPMS Virtual Servers DCMS EA 1 0% 1 32.000  $        30.72  $              983.04  $       18,522.00  $        19,505.04  $       19,505.04 

151 BMS Virtual Servers DCMS EA 1 0% 1 28.250  $        30.72  $              867.84  $       12,100.00  $        12,967.84  $       12,967.84 
152 BMS Manager Panel, IO Cards, DDC EA 7 0% 7 25.000  $        30.72  $              768.00  $         8,522.00  $          9,290.00  $       65,030.00 

153 Network Switch EA 1 0% 1 5.250  $        30.72  $              161.28  $         2,500.00  $          2,661.28  $         2,661.28 

154 SCP-ACC-XX-XX: Chiller Lineup Controller And I/O EA 4 0% 4 15.250  $        30.72  $              468.48  $         9,855.00  $        10,323.48  $       41,293.92 
155 ACC-XX: Factory Control Interface EA 4 0% 4 12.250  $        30.72  $              376.32  $         4,855.00  $          5,231.32  $       20,925.28 
156 Stand-Alone Control Panel EA 4 0% 4 12.250  $        30.72  $              376.32  $         6,520.00  $          6,896.32  $       27,585.28 

157 Temperature/Humidity Sensor EA 12 0% 12 1.250  $        30.72  $                 38.40  $                    -    $               38.40  $             460.80 

158 Ethernet Switch EA 13 0% 13 3.250  $        30.72  $                 99.84  $         1,298.25  $          1,398.09  $       18,175.17 
159 Gateway EA 15 0% 15 1.980  $        30.72  $                 60.83  $            452.25  $             513.08  $         7,696.13 
160 Thermostat EA 6 0% 6 1.000  $        30.72  $                 30.72  $            120.00  $             150.72  $             904.32 

161 Pressure Differential Transmitter EA 2 0% 2 2.520  $        30.72  $                 77.41  $            600.00  $             677.41  $         1,354.83 

162 Temperature Humidity Sensor & H2 EA 8 0% 8 2.980  $        30.72  $                 91.55  $                    -    $               91.55  $             732.36 

HEAT TRACE

HEAT TRACE

163 Wire Assumed 8W/ft, 120V Self— Reg Heating Cable (CLASS 1 DIV 2), 8BTV1 —CT LF 1670 10% 1837 0.025  $        30.72  $                   0.77  $                6.25  $                 7.02  $       12,892.07 

DEVICES

164 Heat Trace Control Panel EA 1 0% 1 0.000  $        30.72  $                       -    $                    -    $                     -    $                     -   

INSTRUMENTATION 

CONDUIT

165 3/4" EMT Conduit LF 2984 10% 3282 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $       11,301.96 

E-303, E-304, E-403, 
E-404, E-501, E-601, 
E-602, E-703 & E-

704

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

C: 4' Wall Mount With Prismatic Acrylic Lens On Front And Bottom, 
LITHONIA LIGHTING CL L48 7000LM HEF WDL MVOLT 40K 80CRI WG 
Watts: 65w 
Mounting: Wall Mounted

C-EM: 4' Wall Mount With Emergency Battery Backup With Prismatic Acrylic 
Lens On Front And Bottom, LITHONIA LIGHTING CL L48 7000LM HEF 
WDL MVOLT 40K 80CRI WG 
Watts: 65w 
Mounting: Wall Mounted
H: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, 
LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE
Watts: 25w
Mounting: Wall Mounted
HE: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, 
LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE E7WC
Watts: 25w
Mounting: Wall Mounted
M4: 4' Pendant Light, LITHONIA LIGHTING CLX L48 4000LM HEF RDL 
MVOLT 35K 80CRI
Watts: 30w
Mounting: To Be Mounted Recessed In Between Openings
M4-EM: 4' Pendant Light, LITHONIA LIGHTING CLX L48 4000LM HEF RDL 
MVOLT 35K 80CRI
Watts: 30w
Mounting: To Be Mounted Recessed In Between Openings
V1-EM: 2'x4' Emergency Battery Backup High Efficiency Architectural Troffer, 
FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-W
Watts: 39w
Mounting: Recessed

V1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-
4000L-40K-1C-277-LD1-W
Watts: 39w
Mounting: Recessed

X2: Edge Lit Exit Sign (foh), EATON, SURE-LITES EUX-6-R
Watts: 2w
Mounting: Universal

IC-002, IC-003, IC-
004, IC-005, IC-006, 
IC-007, IC-008, IC-
009, IC-010, IC-011, 
IC-012 IC-018 & IC-

019

Furnished And 
Installed By BMS 

Contractor

Provided & Installed 
By BMS

Provided BY 
Manufacturer And 
Installed By BMS

Furnished And 
Installed By BMS 

Contractor
Provided BY 

Manufacturer And 
Installed By BMS

Provided And 
Installed By MC



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

CONDUCTOR

166 Wire Assumed 2PR#16 AWG - 600V 90 DegC - TC-UL, LF 5968 10% 6565 0.018  $        30.72  $                   0.55  $                2.57  $                 3.12  $       20,501.61 

DEVICES

167 Pressure Differential Indicating Controller EA 35 0% 35 3.850  $        30.72  $              118.27  $            985.00  $          1,103.27  $       38,614.52 
168 Flow Meter EA 16 0% 16 3.250  $        30.72  $                 99.84  $         2,500.00  $          2,599.84  $       41,597.44 
169 Position Controller EA 48 0% 48 2.520  $        30.72  $                 77.41  $            750.00  $             827.41  $       39,715.89 
170 Position Transmitter EA 16 0% 16 1.980  $        30.72  $                 60.83  $            600.00  $             660.83  $       10,573.21 
171 ACCS Control Panel EA 2 0% 2 15.250  $        30.72  $              468.48  $         9,852.00  $        10,320.48  $       20,640.96 
172 Analog Input EA 190 0% 190 0.785  $        30.72  $                 24.12  $            125.00  $             149.12  $       28,331.89 
173 Analog Output EA 89 0% 89 0.920  $        30.72  $                 28.26  $            175.00  $             203.26  $       18,090.35 
174 CO2 Indicating Controller EA 3 0% 3 2.500  $        30.72  $                 76.80  $         1,200.00  $          1,276.80  $         3,830.40 
175 CO2 Indicator EA 4 0% 4 0.985  $        30.72  $                 30.26  $            400.00  $             430.26  $         1,721.04 
176 CO2 Sensor/Element EA 5 0% 5 0.700  $        30.72  $                 21.50  $            300.00  $             321.50  $         1,607.52 
177 Differential Pressure Sensor EA 3 0% 3 1.250  $        30.72  $                 38.40  $            500.00  $             538.40  $         1,615.20 
178 Digital Input EA 131 0% 131 0.785  $        30.72  $                 24.12  $              75.00  $               99.12  $       12,984.09 
179 Digital Output EA 46 0% 46 0.920  $        30.72  $                 28.26  $            125.00  $             153.26  $         7,050.07 
180 Electronically Commutated Motor EA 96 0% 96 2.100  $        30.72  $                 64.51  $            985.00  $          1,049.51  $     100,753.15 
181 Event/Status Indicator EA 86 0% 86 0.852  $        30.72  $                 26.17  $            250.00  $             276.17  $       23,750.92 
182 Fire/Smoke Damper EA 3 0% 3 1.250  $        30.72  $                 38.40  $            425.00  $             463.40  $         1,390.20 
183 Flow Control Valve System EA 19 0% 19 3.250  $        30.72  $                 99.84  $         2,500.00  $          2,599.84  $       49,396.96 
184 Flow Element EA 21 0% 21 0.852  $        30.72  $                 26.17  $            100.00  $             126.17  $         2,649.64 
185 Flow Indicating Controller EA 61 0% 61 2.850  $        30.72  $                 87.55  $         1,025.00  $          1,112.55  $       67,865.67 
186 Flow Indicating Transmitter EA 30 0% 30 1.250  $        30.72  $                 38.40  $            852.00  $             890.40  $       26,712.00 
187 Flow Indicator EA 28 0% 28 1.520  $        30.72  $                 46.69  $            400.00  $             446.69  $       12,507.44 
188 Hand Switch EA 37 0% 37 0.852  $        30.72  $                 26.17  $            125.00  $             151.17  $         5,593.42 
189 Humidity Indicator EA 16 0% 16 1.250  $        30.72  $                 38.40  $            400.00  $             438.40  $         7,014.40 
190 Inline Flow Meter EA 2 0% 2 1.200  $        30.72  $                 36.86  $         3,000.00  $          3,036.86  $         6,073.73 
191 Isolating Switch EA 3 0% 3 1.250  $        30.72  $                 38.40  $            300.00  $             338.40  $         1,015.20 

192 Leak Detection EA 1 0% 1 2.500  $        30.72  $                 76.80  $                    -    $               76.80  $               76.80 

193 Level Switch EA 2 0% 2 1.250  $        30.72  $                 38.40  $            400.00  $             438.40  $             876.80 
194 Meter/measurement indication EA 3 0% 3 1.850  $        30.72  $                 56.83  $            750.00  $             806.83  $         2,420.50 
195 Moisture Indicator EA 110 0% 110 1.250  $        30.72  $                 38.40  $            500.00  $             538.40  $       59,224.00 
196 Motion Damper EA 24 0% 24 2.520  $        30.72  $                 77.41  $         1,250.00  $          1,327.41  $       31,857.95 
197 Motion Detector EA 27 0% 27 1.200  $        30.72  $                 36.86  $            200.00  $             236.86  $         6,395.33 
198 Motion Sensor EA 2 0% 2 1.200  $        30.72  $                 36.86  $            250.00  $             286.86  $             573.73 
199 Position Indicator EA 30 0% 30 1.320  $        30.72  $                 40.55  $            300.00  $             340.55  $       10,216.51 
200 Position Switch EA 9 0% 9 1.380  $        30.72  $                 42.39  $            350.00  $             392.39  $         3,531.54 
201 Pressure Differential Indicator EA 63 0% 63 1.520  $        30.72  $                 46.69  $            452.00  $             498.69  $       31,417.75 
202 Pressure Differential Transmitter EA 112 0% 112 1.450  $        30.72  $                 44.54  $            410.00  $             454.54  $       50,908.93 
203 Pressure Independent Control Valve EA 27 0% 27 2.850  $        30.72  $                 87.55  $         2,102.00  $          2,189.55  $       59,117.90 
204 Pressure Indicator EA 90 0% 90 1.200  $        30.72  $                 36.86  $            350.00  $             386.86  $       34,817.76 
205 Pressure Sensor/Element EA 11 0% 11 1.320  $        30.72  $                 40.55  $            500.00  $             540.55  $         5,946.05 
206 Pressure Transmitter EA 9 0% 9 1.500  $        30.72  $                 46.08  $            750.00  $             796.08  $         7,164.72 

207 Smoke Detector EA 36 0% 36 0.852  $        30.72  $                 26.17  $                    -    $               26.17  $             942.24 

208 Space Motion Humidity Sensor EA 1 0% 1 0.852  $        30.72  $                 26.17  $            352.00  $             378.17  $             378.17 
209 Speed Indicator EA 40 0% 40 1.250  $        30.72  $                 38.40  $            420.00  $             458.40  $       18,336.00 
210 Temperature Control Valve EA 32 0% 32 3.250  $        30.72  $                 99.84  $         1,500.00  $          1,599.84  $       51,194.88 
211 Temperature Indicating Alarm EA 4 0% 4 2.980  $        30.72  $                 91.55  $            750.00  $             841.55  $         3,366.18 
212 Temperature Indicating Controller EA 40 0% 40 3.250  $        30.72  $                 99.84  $         1,250.00  $          1,349.84  $       53,993.60 
213 Temperature Indicator EA 301 0% 301 1.250  $        30.72  $                 38.40  $            350.00  $             388.40  $     116,908.40 
214 Temperature sensing element EA 109 0% 109 1.520  $        30.72  $                 46.69  $            200.00  $             246.69  $       26,889.69 

215 Temperature Sensor EA 40 0% 40 0.852  $        30.72  $                 26.17  $                    -    $               26.17  $         1,046.94 

216 Temperature Transmitter EA 114 0% 114 1.520  $        30.72  $                 46.69  $            320.00  $             366.69  $       41,803.16 
217 Variable Frequency Device EA 9 0% 9 12.250  $        30.72  $              376.32  $         3,152.00  $          3,528.32  $       31,754.88 

 SUBTOTAL  $       1,460,229 

PROJECTED COST $2,431,686

OVERHEAD AND PROFIT 10% $243,169

INSURANCE 3% $72,951

CONTINGENCY 5% $121,584

TAX 7% $128,047

SUGGESTED BID $2,997,437

Notes:
1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.
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DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

 HOURLY 
WAGE 

GENERAL REQUIREMENTS
1 Site Supervision (Field Clerk/Safety/Engineer/Quality) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          1,200.00  $        1,200.00 

2 Project Manager LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          2,500.00  $        2,500.00 

3 Fork Lift & Scissor Lift Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $                     -    $                    -   

4 Equipment Handling Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $             800.00  $            800.00 

5 Per Diem Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          4,800.00  $        4,800.00 

4 Testing & Comissioning LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          2,500.00  $        2,500.00 

5 Office Trailers & Facilities (BRMs, Lunch Tent(s), Bathrooms, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $                     -    $                    -   

5 Temporary Fencing, Barriers & Signage LS 1 0% 1 0.000  $              -    $                       -    $                    -    $             800.00  $            800.00 

6 Security (incl. gates, guard shacks, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $                     -    $                    -   

 SUBTOTAL  $            12,600 

ELECTRICAL

E-302, E-501

LIGHTING

CONDUIT

7 3/4" EMT Conduit LF 494 10% 544 0.060  $        30.72  $                   1.84  $                1.60  $                 3.44  $        1,872.13 

CONDUCTOR

8 #12 CU THHN/THWN LF 910 10% 1001 0.007  $        30.72  $                   0.22  $                0.25  $                 0.47  $            465.52 

9 #10 CU THHN/THWN LF 573 10% 630 0.008  $        30.72  $                   0.25  $                0.32  $                 0.57  $            356.51 

LIGHTING FIXTURES

10 EA 5 0% 5 1.558  $        30.72  $                 47.86  $            124.92  $             172.78  $            863.91 

Ceiling Support Suspension EA 20 0% 20 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            346.09 
Fixture Lock Clip EA 20 0% 20 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $              85.84 

11 EA 5 0% 5 1.812  $        30.72  $                 55.66  $            124.92  $             180.58  $            902.92 

Ceiling Support Suspension EA 20 0% 20 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            346.09 
Fixture Lock Clip EA 20 0% 20 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $              85.84 

12 EA 14 0% 14 1.875  $        30.72  $                 57.60  $            205.55  $             263.15  $        3,684.10 

Ceiling Support Suspension EA 56 0% 56 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            969.04 
Fixture Lock Clip EA 56 0% 56 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            240.35 

13 EA 14 0% 14 2.685  $        30.72  $                 82.48  $            219.75  $             302.23  $        4,231.26 

Ceiling Support Suspension EA 56 0% 56 0.256  $        30.72  $                   7.86  $                9.44  $               17.30  $            969.04 
Fixture Lock Clip EA 56 0% 56 0.100  $        30.72  $                   3.07  $                1.22  $                 4.29  $            240.35 

14 X1: Exit Sign Watts: 2w, Mounting: Surface EA 1 0% 1 0.702  $        30.72  $                 21.57  $              71.77  $               93.34  $              93.34 

LIGHTING CONTROL

15 Dual-Technology Occupancy Sensor, Ceiling Mounted EA 5 0% 5 0.785  $        30.72  $                 24.12  $              49.98  $               74.10  $            370.48 
16 Wall Mounted Dual Technology Occupancy Sensor Switch EA 4 0% 4 0.652  $        30.72  $                 20.03  $              44.98  $               65.01  $            260.04 

 SUBTOTAL  $            16,383 

COMMUNICATION
LOW VOLTAGE / BMS

IC-002

CONDUCTOR

17 CAT 6 Cable LF 2869 10% 3156 0.013  $        30.72  $                   0.40  $                0.30  $                 0.70  $        2,207.09 

18 BACnet MSTP (RS485) LF 810 10% 891 0.016  $        30.72  $                   0.49  $                1.32  $                 1.81  $        1,614.58 

DEVICES

19 Temperature Sensor EA 15 0% 15 0.852  $        30.72  $                 26.17  $                    -    $               26.17  $            392.60 
20 Temperature/Humidity Sensor EA 15 0% 15 1.20  $        30.72  $                 36.86  $                    -    $               36.86  $            552.96 
21 Leak Detection Sensor EA 15 0% 15 2.500  $        30.72  $                 76.80  $                    -    $               76.80  $        1,152.00 
22 Smoke Detector EA 15 0% 15 0.852  $        30.72  $                 26.17  $                    -    $               26.17  $            392.60 

23 Stand-Alone Control Panel EA 4 0% 4 12.250  $        30.72  $              376.32  $         6,520.00  $          6,896.32  $      27,585.28 

24 ACC-XX: Factory Control Interface EA 4 0% 4 12.250  $        30.72  $              376.32  $         4,855.00  $          5,231.32  $      20,925.28 

25 SCP-ACC-XX-XX: Chiller Lineup Controller And I/O EA 4 0% 4 15.250  $        30.72  $              468.48  $         9,855.00  $        10,323.48  $      41,293.92 

 SUBTOTAL  $            96,116 

PROJECTED COST $125,099

OVERHEAD AND PROFIT 10% $12,510

INSURANCE 3% $3,753

CONTINGENCY 5% $6,255

TAX 7% $6,838

SUGGESTED BID $154,455

Notes:
1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.

F2: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-
3000LH-35K-277-LD1
Watts: 29w
Mounting: Recessed

F2-EM: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-
3000LH-35K-277-LD1
Watts: 29w
Mounting: Recessed

F1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-
4000L-40K-1C-277-LD1-W
Watts: 39w 
Mounting: Recessed

F1-EM: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-
ACR-4000L-40K-1C-277-LD1-W
Watts: 39w
Mounting: Recessed

Provided By 
Manufacturer And 
Installed By BMS

Provided & Installed 
By BMS

Provided & Installed 
By BMS

Provided & Installed 
By BMS



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE

GENERAL REQUIREMENTS
1 Site Supervision (Field Clerk/Safety/Engineer/Quality) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        12,520.00  $      12,520.00 

2 Project Manager LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        18,500.00  $      18,500.00 

3 Fork Lift & Scissor Lift Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          5,200.00  $        5,200.00 

4 Equipment Handling Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          2,100.00  $        2,100.00 

5 Excavator/Trencher Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          4,200.00  $        4,200.00 

6 Per Diem Cost LS 1 0% 1 0.000  $              -    $                       -    $                    -    $        26,522.00  $      26,522.00 

7 Testing & Comissioning LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          3,200.00  $        3,200.00 

8 Office Trailers & Facilities (BRMs, Lunch Tent(s), Bathrooms, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          5,200.00  $        5,200.00 

9 Temporary Fencing, Barriers & Signage LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          6,500.00  $        6,500.00 

10 Security (incl. gates, guard shacks, etc.) LS 1 0% 1 0.000  $              -    $                       -    $                    -    $          8,500.00  $        8,500.00 

 SUBTOTAL  $            92,442 

UTILITIES
DISTRIBUTION   

DUCT BANK

11 2-Way Concrete Encased Duct Bank (2) 6" PVC SCH 40 Conduit LF 175 0% 175 0.452 30.72  $                 13.89  $              35.25  $               49.14  $        8,598.70 

CABLE TRAY

12 2' Wide Cable Tray LF 559 0% 559 0.120 30.72  $                   3.69  $              15.60  $               19.29  $      10,781.10 

CONDUIT

13 3" EMT Conduit LF 1485 10% 1634 0.125 30.72  $                   3.84  $                6.25  $               10.09  $      16,482.02 

14 3" PVC SCH 40 Conduit LF 281 10% 309 0.102 30.72  $                   3.13  $                3.85  $                 6.98  $        2,158.58 

15 For MV Assumed 6" PVC SCH 40 Conduit LF 263 10% 289 0.152 30.72  $                   4.67  $              14.98  $               19.65  $        5,684.58 

16 6" PVC SCH 40 Conduit With Pull String LF 3464 10% 3810 0.152 30.72  $                   4.67  $              14.98  $               19.65  $      74,872.23 

17 For MV Assumed 6" PVC SCH 40 Conduit With Pull String LF 263 10% 289 0.152 30.72  $                   4.67  $              14.98  $               19.65  $        5,684.58 

CONDUCTOR

18 #3/0 AL THHN/THWN LF 1767 10% 1944 0.018 30.72  $                   0.55  $                1.62  $                 2.17  $        4,223.58 

19 For MV Assumed #4/0 CU THHN/THWN LF 263 10% 289 0.019 30.72  $                   0.58  $                1.85  $                 2.43  $            704.06 

20 #250 KCMIL AL THHN/THWN LF 2396 10% 2636 0.019 30.72  $                   0.58  $                2.02  $                 2.60  $        6,862.26 

21 For MV Assumed #350 KCMIL CU THHN/THWN LF 789 10% 868 0.021 30.72  $                   0.65  $                3.20  $                 3.85  $        3,337.18 

22 #400 KCMIL AL THHN/THWN LF 5301 10% 5831 0.024 30.72  $                   0.74  $                3.41  $                 4.15  $      24,183.20 
23 #500 KCMIL AL THHN/THWN LF 9584 10% 10542 0.026 30.72  $                   0.80  $                3.68  $                 4.48  $      47,216.46 

LUGS

24 Compression Lug AL With 1-Hole , #3/0 AL Wire EA 24 0% 24 0.652 30.72  $                 20.03  $                8.20  $               28.23  $            677.51 

25 Heat Shrink Tubing for #3/0 AL Wire EA 24 0% 24 0.132 30.72  $                   4.06  $                1.85  $                 5.91  $            141.72 

26
For MV Assumed

Compression Lug CU With 1-Hole , #4/0 CU Wire EA 10 0% 10 0.645 30.72  $                 19.81  $                8.85  $               28.66  $            286.64 

27 Heat Shrink Tubing for #4/0 CU Wire EA 10 0% 10 0.132 30.72  $                   4.06  $                1.85  $                 5.91  $              59.05 

28 Compression Lug AL With 1-Hole , #250 KCMIL AL Wire EA 64 0% 64 0.688 30.72  $                 21.14  $                9.10  $               30.24  $        1,935.06 

29 Heat Shrink Tubing for #250 KCMIL AL Wire EA 64 0% 64 0.138 30.72  $                   4.24  $                2.10  $                 6.34  $            405.72 

30
For MV Assumed

Compression Lug CU With 1-Hole , #350 KCMIL CU Wire EA 30 0% 30 0.925 30.72  $                 28.42  $              13.85  $               42.27  $        1,267.98 

31 Heat Shrink Tubing for #350 KCMIL CU Wire EA 30 0% 30 0.188 30.72  $                   5.78  $                3.20  $                 8.98  $            269.26 

32 Compression Lug AL With 1-Hole , #400 KCMIL AL Wire EA 72 0% 72 0.985 30.72  $                 30.26  $              15.20  $               45.46  $        3,273.06 

33 Heat Shrink Tubing for #400 KCMIL AL Wire EA 72 0% 72 0.198 30.72  $                   6.08  $                3.52  $                 9.60  $            691.38 

34 Compression Lug AL With 1-Hole , #500 KCMIL AL Wire EA 256 0% 256 0.985 30.72  $                 30.26  $              21.20  $               51.46  $      13,173.56 

35 Heat Shrink Tubing for #500 KCMIL AL Wire EA 256 0% 256 0.210 30.72  $                   6.45  $                4.52  $               10.97  $        2,808.63 

DEVICES

36 REC-1: 27KV, 600A, 3PH, 125KV Bil G&W Viper-s Recloser Pad Or Pole Mount EA 1 0% 1 15.250 30.72  $              468.48  $                    -    $             468.48  $            468.48 

37 RMU-1: 27KV, 600A, 3PH, 125KV Bil EA 1 0% 1 15.250 30.72  $              468.48  $                    -    $             468.48  $            468.48 

38 XFMR-A1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1 0% 1 120.000 30.72  $           3,686.40  $                    -    $          3,686.40  $        3,686.40 

6"X5'-4" Concrete Pad EA 1 0% 1 2.520 30.72  $                 77.41  $            285.25  $             362.66  $            362.66 

39 XFMR-B1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1 0% 1 120.000 30.72  $           3,686.40  $                    -    $          3,686.40  $        3,686.40 

6"X5'-4" Concrete Pad EA 1 0% 1 2.520 30.72  $                 77.41  $            285.25  $             362.66  $            362.66 

40 XFMR-C1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1 0% 1 120.000 30.72  $           3,686.40  $                    -    $          3,686.40  $        3,686.40 

6"X5'-4" Concrete Pad EA 1 0% 1 2.520 30.72  $                 77.41  $            285.25  $             362.66  $            362.66 

41 XFMR-D1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1 0% 1 120.000 30.72  $           3,686.40  $                    -    $          3,686.40  $        3,686.40 

6"X5'-4" Concrete Pad EA 1 0% 1 2.520 30.72  $                 77.41  $            285.25  $             362.66  $            362.66 

42 MVS 5 Section: 600A, 24.9KV, 25KAIC, NEMA 3R EA 1 0% 1 45.250 30.72  $           1,390.08  $                    -    $          1,390.08  $        1,390.08 

600A, Main MVS-Shell Switch EA 1 0% 1 32.250 30.72  $              990.72  $                    -    $             990.72  $            990.72 

600A, Switch And Fuse EA 4 0% 4 18.500 30.72  $              568.32  $                    -    $             568.32  $        2,273.28 

43 GEN-A1: Generator Enclosure EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1 0% 1 150.000 30.72  $           4,608.00  $                    -    $          4,608.00  $        4,608.00 

480V-208Y/120V, 3PH, 4W, XFMR Generator - A EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1 0% 1 4.250 30.72  $              130.56  $                    -    $             130.56  $            130.56 

Load Bank Tapbox W/Camlock EA 1 0% 1 5.250 30.72  $              161.28  $                    -    $             161.28  $            161.28 

CRTL EA 1 0% 1 15.000 30.72  $              460.80  $                    -    $             460.80  $            460.80 

Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1 0% 1 3.250 30.72  $                 99.84  $                    -    $               99.84  $              99.84 

3P/100A MCB Breaker EA 1 0% 1 1.500 30.72  $                 46.08  $                    -    $               46.08  $              46.08 

44 GEN-B1: Generator Enclosure EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1 0% 1 150.000 30.72  $           4,608.00  $                    -    $          4,608.00  $        4,608.00 

480V-208Y/120V, 3PH, 4W, XFMR Generator - A EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1 0% 1 4.250 30.72  $              130.56  $                    -    $             130.56  $            130.56 

Load Bank Tapbox W/Camlock EA 1 0% 1 5.250 30.72  $              161.28  $                    -    $             161.28  $            161.28 

CRTL EA 1 0% 1 15.000 30.72  $              460.80  $                    -    $             460.80  $            460.80 

Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1 0% 1 3.250 30.72  $                 99.84  $                    -    $               99.84  $              99.84 

3P/100A MCB EA 1 0% 1 1.500 30.72  $                 46.08  $                    -    $               46.08  $              46.08 

45 GEN-C1: Generator Enclosure EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1 0% 1 150.000 30.72  $           4,608.00  $                    -    $          4,608.00  $        4,608.00 

30KVA, 480V-208Y/120V, 3PH, 4W, XFMR Generator - C EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1 0% 1 4.250 30.72  $              130.56  $                    -    $             130.56  $            130.56 

Load Bank Tapbox W/Camlock EA 1 0% 1 5.250 30.72  $              161.28  $                    -    $             161.28  $            161.28 

CRTL EA 1 0% 1 15.000 30.72  $              460.80  $                    -    $             460.80  $            460.80 

Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1 0% 1 3.250 30.72  $                 99.84  $                    -    $               99.84  $              99.84 

3P/100A MCB EA 1 0% 1 1.500 30.72  $                 46.08  $                    -    $               46.08  $              46.08 

46 GEN-D1: Generator Enclosure EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

47 750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1 0% 1 150.000 30.72  $           4,608.00  $                    -    $          4,608.00  $        4,608.00 

48 480V-208Y/120V, 3PH, 4W, XFMR Generator - D1 EA 1 0% 1 5.000 30.72  $              153.60  $                    -    $             153.60  $            153.60 

49 3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1 0% 1 4.250 30.72  $              130.56  $                    -    $             130.56  $            130.56 

50 Load Bank Tapbox W/Camlock EA 1 0% 1 5.250 30.72  $              161.28  $                    -    $             161.28  $            161.28 

51 CRTL EA 1 0% 1 15.000 30.72  $              460.80  $                    -    $             460.80  $            460.80 

52 Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1 0% 1 3.250 30.72  $                 99.84  $                    -    $               99.84  $              99.84 

53 3P/100A MCB EA 1 0% 1 1.500 30.72  $                 46.08  $                    -    $               46.08  $              46.08 

POWER

DEVICE

54 800A Motor Connection EA 4 0% 4 2.100 30.72  $                 64.51  $                    -    $               64.51  $            258.05 

SITE LIGHTING

CONDUIT

E-100, E-101, E-201, 
E-403, E-404, E-503, 
E-701, E-703 & E-

704

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed



DETAILED BREAKDOWN OF ITEMS
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COSTQUANTITY W/ 
WASTAGE

UNIT 
MANHOUR

HOURLY 
WAGE

55 3/4" EMT Conduit LF 226 10% 248 0.060 30.72  $                   1.84  $                1.60  $                 3.44  $            854.81 

56 1" PVC SCH 40 Conduit LF 1053 10% 1159 0.060 30.72  $                   1.84  $                1.02  $                 2.86  $        3,317.83 

CONDUCTOR  $                       -   

57 #10 CU THHN/THWN LF 1089 10% 1197 0.008 30.72  $                   0.25  $                0.25  $                 0.50  $            593.66 

58 #8 CU THHN/THWN LF 2749 10% 3024 0.009 30.72  $                   0.28  $                0.75  $                 1.03  $        3,103.72 

LIGHTING FIXTURES

59 EA 4 0% 4 2.980 30.72  $                 91.55  $         1,652.00  $          1,743.55  $        6,974.18 
20' Square Steel Pole EA 4 0% 4 4.250 30.72  $              130.56  $         1,298.25  $          1,428.81  $        5,715.24 
Anchor Bolts EA 8 0% 8 0.120 30.72  $                   3.69  $                4.25  $                 7.94  $              63.49 
Handhole EA 4 0% 4 0.852 30.72  $                 26.17  $              85.25  $             111.42  $            445.69 

60 EA 13 0% 13 5.250 30.72  $              161.28  $         3,304.00  $          3,465.28  $      45,048.64 
20' Square Steel Pole EA 13 0% 13 4.250 30.72  $              130.56  $         1,298.25  $          1,428.81  $      18,574.53 
Anchor Bolts EA 26 0% 26 0.120 30.72  $                   3.69  $                4.25  $                 7.94  $            206.35 
Handhole EA 13 0% 13 0.852 30.72  $                 26.17  $              85.25  $             111.42  $        1,448.50 

MISCELLANEOUS

61 Manhole EA 10 0% 10 5.850 30.72  $              179.71  $         1,652.00  $          1,831.71  $      18,317.12 

TRENCHING & BACKFILLING

62 CFT 6181 0% 6181 0.120 30.72  $                   3.69  $                    -    $                 3.69  $      22,784.46 

 SUBTOTAL  $          408,527 

PROJECTED COST $500,969

OVERHEAD AND PROFIT 10% $50,097

INSURANCE 3% $15,029

CONTINGENCY 5% $25,048

TAX 7% $18,693

SUGGESTED BID $609,836

Notes:
1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.

E-100, E-101, E-201, 
E-403, E-404, E-503, 
E-701, E-703 & E-

704

SL2: Single Headed Pole Mounted Street Light, LITHONIA LIGHTING DSX1 LED-P5-40K-70CRI-T2M-XVOLT-SPA-DDBXDWatts: 142wMounting: Pole

SL2: Double Headed Pole Mounted Street Light, LITHONIA LIGHTING DSX1 LED-P5-40K-70CRI-T2M-XVOLT-SPA-DDBXDWatts: 142wMounting: Pole

Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All Labor and 
Material/Equipment



MATERIAL LIST
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

Admin
ELECTRICAL

DISTRIBUTION

1 1" EMT Conduit EA 22

2 1-1/2" EMT Conduit EA 1

3 Assumed 1-1/2" EMT Conduit EA 1

4 #8 AL THHN/THWN ROLL 2
5 #6 AL THHN/THWN ROLL 1
6 #4 AL THHN/THWN ROLL 5
7 Assumed #1/0 AL THHN/THWN ROLL 1

LUGS

8 Compression Lug AL With 1-Hole , #8 AL Wire EA 2

9 Heat Shrink Tubing for #8 AL Wire EA 2

10 Compression Lug AL With 1-Hole , #6 AL Wire EA 2

11 Heat Shrink Tubing for #6 AL Wire EA 2

12
Assumed

Compression Lug AL With 1-Hole , #6 AL Wire EA 2

13 Heat Shrink Tubing for #6 AL Wire EA 2

14 Compression Lug AL With 1-Hole , #4 AL Wire EA 8

15 Heat Shrink Tubing for #4 AL Wire EA 8

16 Compression Lug AL With 1-Hole , #1 AL Wire EA 8

17 Heat Shrink Tubing for #1 AL Wire EA 8

18 Compression Lug AL With 1-Hole , #1/0 AL Wire EA 8

19 Heat Shrink Tubing for #1/0 AL Wire EA 8

20
Assumed

Compression Lug AL With 1-Hole , #1/0 AL Wire EA 8

21 Heat Shrink Tubing for #1/0 AL Wire EA 8

PANEL

22 Panel LP-1: 100A, 208/120V, 3PH, 4W, Main MLO, 42 Pole, Surface Mounted EA 1
23 1P/20A Breaker EA 28
24 Panel RP-1: 100A, 208/120V, 3Ph, 4W, Main: MLO, 42 Pole, Recessed Mounted EA 1
25 1P/20A Breaker EA 9
26 2P/20A Breaker EA 6
27 Panel HP-1: 400A, 480V, 3Ph, 4W, Main: MLO, 42 Pole, Recessed Mounted EA 1

28 3P/20A Breaker EA 4

29 3P/50A Breaker EA 2
DEVICES

30 XFMR-LP-1: 30KVA, 480-208/120VAC, 3PH, 4W, Dry-Type EA 1
31 Expansion Anchor EA 4
32 Rod Coupler, Hex Nut And Washer Assembly EA 4
33 3/4" Threaded Rod EA 4

34 Viberation Isolater EA 4
35 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
36 3/4" Hex Nuts And Lock Washer EA 2
37 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2
38 1" LFMC Conduit EA 1

39 TX-RP-1: 30KVA, 480-480/277V, 3PH, 4W, Dry-Type (Assumed) EA 1
40 Expansion Anchor EA 4
41 Rod Coupler, Hex Nut And Washer Assembly EA 4
42 3/4" Threaded Rod EA 4
43 Viberation Isolater EA 4

44 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
45 3/4" Hex Nuts And Lock Washer EA 2
46 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2

E-302, E-501, E-402, 
E-601 & E-703

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

Ampare Rating 
Assumed



MATERIAL LIST
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

47 1" LFMC Conduit EA 1

DISCONNECT SWITCH
48 1P/20A Fusible Disconnect Switch, NEMA-1 EA 6
49 1P/20A Fusible Disconnect Switch, NEMA-3R EA 1
50 2P/20A Fusible Disconnect Switch, NEMA-1 EA 6
51 3P/20A Fusible Disconnect Switch, NEMA-1 EA 4

52 3P/30A Fusible Disconnect Switch, NEMA-3R EA 4

POWER

53 3/4" EMT Conduit EA 188

54 1" EMT Conduit EA 36

55 3/4" RGS Conduit EA 2

56 #12 CU THHN/THWN ROLL 25

57 #10 CU THHN/THWN ROLL 9

58 #8 CU THHN/THWN ROLL 4

DEVICE
59 Duplex Receptacle EA 7
60 Duplex Receptacle, GFCI EA 11
61 Duplex Receptacle, GFCI, Above Counter EA 3
62 Duplex Receptacle, WP EA 5

LIGHTING

63 3/4" EMT Conduit EA 190

64 #12 CU THHN/THWN ROLL 4

65 #10 CU THHN/THWN ROLL 26

LIGHTING FIXTURES
66 EA 36
67 EA 28
68 Ceiling Support Suspension EA 112
69 Fixture Lock Clip EA 112
70 EA 29
71 Ceiling Support Suspension EA 116
72 Fixture Lock Clip EA 116
73 EA 4
74 Ceiling Support Suspension EA 16
75 Fixture Lock Clip EA 16
76 EA 2
77 Ceiling Support Suspension EA 8
78 Fixture Lock Clip EA 8
79 EA 6
80 Ceiling Support Suspension EA 24
81 Fixture Lock Clip EA 24
82 F3-EM: 6" Round Downlight, PORTFOLIO LD6C109035D010M1H, Watts: 11w, M EA 8
83 Ceiling Support Suspension EA 32
84 Fixture Lock Clip EA 32
85 EA 8
86 EA 2
87 EA 2
88 X1: Exit Sign Watts: 2w, Mounting: Surface EA 11
89 EA 8

LIGHTING CONTROL
90 2-Pole Toggle Switch EA 4
91 Dual-Technology Occupancy Sensor, Ceiling Mounted EA 18
92 Dual-Technology Occupancy Sensor, Wall Mounted EA 35

COMMUNICATION
LOW VOLTAGE / BMS

IC-023

93 3/4" EMT Conduit EA 93

94 BACnet MSTP (RS485) LF 1476

95 #18 CU THHN/THWN ROLL 10

DEVICES
96 Thermostat EA 12
97 Pressure Differential Transmitter EA 1

E-302, E-501, E-402, 
E-601 & E-703

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

C: 4' Wall Mount With Prismatic Acrylic Lens On Front And Bottom, LITHONIA LIGHTING CL L48 7000LM HEF WDL MVOLT 40K 80CRI WG Watts: 65w Mounting: Wall Mounted
F1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39w Mounting: Recessed

F1-EM: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39wMounting: Recessed

F2: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-3000LH-35K-277-LD1Watts: 29wMounting: Recessed

F2-EM: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-3000LH-35K-277-LD1Watts: 29wMounting: Recessed

F3: 6" Round Downlight, PORTFOLIO LD6C109035D010M1HWatts: 11wMounting: Recessed

H: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PEWatts: 25wMounting: Wall Mounted
HE: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE E7WCWatts: 25wMounting: Wall Mounted
N-EM: Led Sealed Industries, DAY-BRIGHT V3W-4-51L-830-UNV-LFAWatts: 35wMounting: Hanged From Struct 14' A.F.F.

X2: Edge Lit Exit Sign (foh), EATON, SURE-LITES EUX-6-RWatts: 2wMounting: Universal

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

Furnished And 
Installed By BMS 

Contractor



MATERIAL LIST
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

98

IC-023

BMS Manager Panel, IO Cards, DDC EA 1

Data Hall
ELECTRICAL

DISTRIBUTION

99 1" EMT Conduit EA 125

100 1-1/2" EMT Conduit EA 2

101 Assumed 1-1/2" EMT Conduit EA 1

102 3" EMT Conduit EA 122

103 Assumed 3" EMT Conduit EA 43

104 3-1/2" EMT Conduit EA 132

105 #10 CU THHN/THWN ROLL 6
106 #6 CU THHN/THWN ROLL 18
107 #8 AL THHN/THWN ROLL 1
108 #6 AL THHN/THWN ROLL 1
109 Assumed #6 AL THHN/THWN ROLL 1
110 #4 AL THHN/THWN ROLL 2
111 For DC #1 CU RHW ROLL 4
112 #1/0 AL THHN/THWN ROLL 4
113 Assumed #1/0 AL THHN/THWN ROLL 3
114 #2/0 AL THHN/THWN ROLL 5
115 #3/0 AL THHN/THWN ROLL 3
116 #250 KCMIL AL THHN/THWN ROLL 2
117 #300 KCMIL AL THHN/THWN ROLL 13
118 Assumed #300 KCMIL AL THHN/THWN ROLL 3
119 For DC #350 KCMIL CU RHW ROLL 153
120 #400 KCMIL AL THHN/THWN ROLL 9
121 #500 KCMIL AL THHN/THWN ROLL 20

LUGS

122 Compression Lug AL With 1-Hole , #8 AL Wire EA 6

123 Heat Shrink Tubing for #8 AL Wire EA 6

124 Compression Lug CU With 1-Hole , #6 CU Wire EA 48

125 Heat Shrink Tubing for #6 CU Wire EA 48

126 Compression Lug AL With 1-Hole , #6 AL Wire EA 6

127 Heat Shrink Tubing for #6 AL Wire EA 6

128
Assumed

Compression Lug AL With 1-Hole , #6 AL Wire EA 2

129 Heat Shrink Tubing for #6 AL Wire EA 2

130 Compression Lug AL With 1-Hole , #4 AL Wire EA 24

131 Heat Shrink Tubing for #4 AL Wire EA 24

132
For DC

Compression Lug CU With 1-Hole , #1 CU Wire EA 32

133 Heat Shrink Tubing for #1 CU Wire EA 32

134 Compression Lug AL With 1-Hole , #1/0 AL Wire EA 72

135 Heat Shrink Tubing for #1/0 AL Wire EA 72

136
Assumed

Compression Lug AL With 1-Hole , #1/0 AL Wire EA 12

137 Heat Shrink Tubing for #1/0 AL Wire EA 12

138 Compression Lug AL With 1-Hole , #2/0 AL Wire EA 16

139 Heat Shrink Tubing for #2/0 AL Wire EA 16

140 Compression Lug AL With 1-Hole , #3/0 AL Wire EA 120

141 Heat Shrink Tubing for #3/0 AL Wire EA 120
142 Compression Lug AL With 1-Hole , #250 KCMIL AL Wire EA 32
143 Heat Shrink Tubing for #250 KCMIL AL Wire EA 32
144 Compression Lug AL With 1-Hole , #300 KCMIL AL Wire EA 176
145 Heat Shrink Tubing for #300 KCMIL AL Wire EA 176
146

Assumed
Compression Lug AL With 1-Hole , #300 KCMIL AL Wire EA 12

147 Heat Shrink Tubing for #300 KCMIL AL Wire EA 12

148
For DC

Compression Lug CU With 1-Hole , #350 KCMIL CU Wire EA 64

149 Heat Shrink Tubing for #350 KCMIL CU Wire EA 64
150 Compression Lug AL With 1-Hole , #400 KCMIL AL Wire EA 360
151 Heat Shrink Tubing for #400 KCMIL AL Wire EA 360
152 Compression Lug AL With 1-Hole , #500 KCMIL AL Wire EA 144
153 Heat Shrink Tubing for #500 KCMIL AL Wire EA 144

PANEL

154 Panel LP-2: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1
155 1P/20A Breaker EA 3

Furnished And 
Installed By BMS 

Contractor
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156 3P/100A MCB EA 1
157 Panel LP-3: 100A, 480/277V, 3Ph, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1
158 1P/20A Breaker EA 1
159 3P/100A MCB EA 1
160 Panel RP-2: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1
161 1P/20A Breaker EA 4
162 3P/100A MCB EA 1
163 Panel RP-3: 100A, 208/120V, 3PH, 4W, Main: MCB, 42 Pole, 65KAIC Rated, Sur EA 1
164 3P/100A MCB EA 1
165 Panel MDP-A1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1
166 3P/100AF/50AT LSIG NC< ERMS Breaker EA 1
167 3P/20A Breaker EA 2
168 3P/60A Breaker EA 3
169 Panel MDP-B1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1
170 3P/100AF/50AT LSIG NC< ERMS Breaker EA 1
171 3P/20A Breaker EA 1
172 3P/60A Breaker EA 4
173 Panel MDP-C1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1
174 3P/100AF/50AT LSIG NC ERMS Breaker EA 1
175 3P/20A Breaker EA 1
176 3P/60A Breaker EA 4
177 Panel MDP-D1: 400A, 480V, 3PH, 3W, Main: MLO, 42 Pole, 42KAIC Rated EA 1
178 3P/100AF/50AT LSIG NC ERMS Breaker EA 1
179 3P/20A Breaker EA 1
180 3P/60A Breaker EA 4
181 Panel MSB-A1: 1200A, 480V, 3PH, 4W, Main: MCB, 20 Pole, 65KAIC Rated,  U EA 1
182 3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1
183 3P/60AF/30AT LSI, NC Breaker EA 1
184 3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1
185 3P/100AF/100AT LSI, NC Breaker EA 1
186 3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2
187 3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1
188 Surge Protective Device EA 1
189 Panel MSB-B1: 1200A, 480V, 3PH, 4W, Main: MCB, 20 Pole, 65KAIC Rated,  U EA 1
190 3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1
191 3P/60AF/30AT LSI, NC Breaker EA 1
192 3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1
193 3P/100AF/100AT LSI, NC Breaker EA 1
194 3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2
195 3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1
196 Surge Protective Device EA 1
197 Panel MSB-C1: 1200A, 480V, 3PH, 3W, Main: MCB, 20 Pole, 65KAIC Rated, U EA 1
198 3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1
199 3P/60AF/30AT LSI, NC Breaker EA 1
200 3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1
201 3P/100AF/100AT LSI, NC Breaker EA 1
202 3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2
203 3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1
204 Surge Protective Device EA 1
205 Panel MSB-D1: 1200A, 480V, 3PH, 3W, Main: MCB, 20 Pole, 65KAIC Rated, U EA 1
206 3P/1200AF/1200AT MCB LSIG, NC, ERM Breaker EA 1
207 3P/60AF/30AT LSI, NC Breaker EA 1
208 3P/800AF/600AT LSIG, NC, ERMS Breaker EA 1
209 3P/100AF/100AT LSI, NC Breaker EA 1
210 3P/800AF/800AT LSIG, NC, ERMS Breaker EA 2
211 3P/400AF/400AT LSIG, NC, ERMS Breaker EA 1
212 Surge Protective Device EA 1
213 Pamel UDP-A: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1
214 3P/600AF/600AT LSIG NC, ERMS Breaker EA 1
215 3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1
216 3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1
217 3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1
218 Pamel UDP-B: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1
219 3P/600AF/600AT LSIG NC, ERMS Breaker EA 1
220 3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1
221 3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1
222 3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1
223 Pamel UDP-D: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1
224 3P/600AF/600AT LSIG NC, ERMS Breaker EA 1
225 3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1
226 3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1
227 3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1
228 Pamel UDP-C: 800A, 480V, 3PH, 3W,18 Pole, 65KAIC Rated EA 1
229 3P/600AF/600AT LSIG NC, ERMS Breaker EA 1
230 3P/800AF/800AT LSI NC ERMS MOB Breaker EA 1
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231 3P/800AF/800AT LSI NC ERMS UOB Breaker EA 1
232 3P/800AF/800AT LSI NO, ERMS MMB Breaker EA 1
233 Panel RPP-A1: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1
234 Panel RPP-A2: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1
235 Panel RPP-B1: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1
236 Panel RPP-B2: 400A, 415/240V, 3Ph, 4W With All Associated Breaker EA 1
237 Panel RPP-C1: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1
238 Panel RPP-C2: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1
239 Panel RPP-D1: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1
240 Panel RPP-D2: 400A, 415/240V, 3PH, 4W With All Associated Breaker EA 1

DEVICES
241 ATS-MSB-A1: 1200A, 480V, 3PH EA 1
242 ATS-MSB-B1: 1200A, 480V, 3PH EA 1
243 ATS-MSB-C1: 1200A, 480V, 3PH EA 1
244 ATS-MSB-D1: 1200A, 480V, 3PH EA 1

245 Battery cabinet For UPS-A1 EA 4
246 Battery cabinet For UPS-B1 EA 4
247 Battery cabinet For UPS-C1 EA 4
248 Battery cabinet For UPS-D1 EA 4

249 UPS-A1: 350KVA, 350KW, 480V, 3PH, 3W EA 1

250 UPS-B1: 350KVA, 350KW, 480V, 3PH, 3W EA 1
251 UPS-C1: 350KVA, 350KW, 480V, 3PH, 3W EA 1
252 UPS-D1: 350KVA, 350KW, 480V, 3PH, 3W EA 1
253 XFMR-LP-1: 30KVA, 480-208/120VAC, 3PH, 4W EA 1
254 Expansion Anchor EA 4

255 Rod Coupler, Hex Nut And Washer Assembly EA 4
256 3/4" Threaded Rod EA 4
257 Viberation Isolater EA 4
258 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
259 3/4" Hex Nuts And Lock Washer EA 2

260 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2
261 1" LFMC Conduit EA 1
262 XFMR-LP-2: 30KVA, 480-208/120VAC, 3PH, 4W EA 1
263 Expansion Anchor EA 4
264 Rod Coupler, Hex Nut And Washer Assembly EA 4

265 3/4" Threaded Rod EA 4
266 Viberation Isolater EA 4
267 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
268 3/4" Hex Nuts And Lock Washer EA 2
269 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2

270 1" LFMC Conduit EA 1
271 Assumed XFMR-LP-3: 30KVA, 480-480/277V, 3PH, 4W EA 1
272 Expansion Anchor EA 4
273 Rod Coupler, Hex Nut And Washer Assembly EA 4
274 3/4" Threaded Rod EA 4

275 Viberation Isolater EA 4
276 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
277 3/4" Hex Nuts And Lock Washer EA 2
278 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2
279 1" LFMC Conduit EA 1

280 XFMR-RP-2: 30KVA, 480-208/120VAC, 3PH, 4W EA 1
281 Expansion Anchor EA 4
282 Rod Coupler, Hex Nut And Washer Assembly EA 4
283 3/4" Threaded Rod EA 4
284 Viberation Isolater EA 4

285 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4
286 3/4" Hex Nuts And Lock Washer EA 2
287 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2
288 1" LFMC Conduit EA 1
289 XFMR-RP-3: 30KVA, 480-208/120VAC, 3PH, 4W EA 1

290 Expansion Anchor EA 4
291 Rod Coupler, Hex Nut And Washer Assembly EA 4
292 3/4" Threaded Rod EA 4
293 Viberation Isolater EA 4
294 Neoprenevibration Isolation, Mason Industries " Super W" Pad EA 4

295 3/4" Hex Nuts And Lock Washer EA 2
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296 Steel Unistrut Assembaly, Channel Mounted Back To Back And Welded On 3" Cen EA 2
297 1" LFMC Conduit EA 1
298 PDU-A1: Distribution Unit EA 1
299 350KVA, 48V:415/240V, XFMR EA 1

300 3P/400AF/400AT Breaker EA 5
301 3P/600AF/600AT MCB, ERMS, NC Breaker EA 1
302 PDU-B1: Power Distribution Unit EA 1
303 350KVA, 48V:415/240V, XFMR EA 1
304 3P/400AF/400AT Breaker EA 5

305 3P/600AF/600AT MCB, ERMS, NC Breaker EA 1
306 PDU-C1: Power Distribution Unit EA 1
307 350KVA, 48V:415/240V, XFMR EA 1
308 3P/400AF/400AT Breaker EA 5
309 3P/600AF/600AT MCB, ERMS, NC Breaker EA 1
310 PDU-D1: Power Distribution Unit EA 1
311 350KVA, 48V:415/240V, XFMR EA 1
312 3P/400AF/400AT Breaker EA 5
313 3P/600AF/600AT MCB, ERMS, NC Breaker EA 1

DISCONNECT SWITCH
314 1P/20A Fusible Disconnect Switch, NEMA-1 EA 4
315 3P/15A Fusible Disconnect Switch, NEMA-1 EA 5
316 3P/20A Fusible Disconnect Switch, NEMA-1 EA 5
317 3P/60A Fusible Disconnect Switch, NEMA-1 EA 8
318 3P/800A UPS-ISO-Disconnect Switch, NEMA 1 EA 4

GROUNDING
319 3/4"X10' Copper Clad Steel Ground Rod EA 27
320 1/4" x 4" x 20" CU Ground Busbar With (27) Sets Of 5/16" Holes & (3) Sets EA 12
321 ROLL 2
322 Assumed Ground Bus EA 36
323 3/4"X10' Ground Rod Connection At Test Well EA 2

324 ERICO #T416B Green Box With 10" Cover EA 2
325 #4/0 CU Grounding Conductor ROLL 8

POWER

326 3/4" EMT Conduit EA 413

327 #12 CU THHN/THWN ROLL 51

328 #10 CU THHN/THWN ROLL 20

DEVICE
329 Duplex Receptacle EA 53
330 Duplex Receptacle, WP EA 7

LIGHTING

331 3/4" EMT Conduit EA 602

332 #12 CU THHN/THWN ROLL 4

333 #10 CU THHN/THWN ROLL 84

334 #8 CU THHN/THWN ROLL 4

LIGHTING FIXTURES
335 EA 14
336 EA 13
337 EA 1
338 EA 2
339 EA 62
340 EA 66
341 EA 102
342 Ceiling Support Suspension EA 408
343 Fixture Lock Clip EA 408
344 EA 103
345 Ceiling Support Suspension EA 412
346 Fixture Lock Clip EA 412
347 X1: Exit Sign Watts: 2w, Mounting: Surface EA 15
348 EA 5

LIGHTING CONTROL
349 2-Pole Toggle Switch EA 1
350 3-Way Switch EA 16
351 12P/20A, 480V, 14KAIC,  Lighting Contactor, ASCO#918 EA 1
352 Lighting Control Module 48M EA 1

MISCELLANEOUS
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#4/0 Bare Copper Grounding Conductor(1 Roll = 200 LF)

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

C: 4' Wall Mount With Prismatic Acrylic Lens On Front And Bottom, LITHONIA LIGHTING CL L48 7000LM HEF WDL MVOLT 40K 80CRI WG Watts: 65w Mounting: Wall Mounted
C-EM: 4' Wall Mount With Emergency Battery Backup With Prismatic Acrylic Lens On Front And Bottom, LITHONIA LIGHTING CL L48 7000LM HEF WDL MVOLT 40K 80CRI WG Watts: 65w Mounting: Wall Mounted
H: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PEWatts: 25wMounting: Wall Mounted
HE: Exterior Architectural Wall-pack-full Cutoff Forward Throw Distribution, LITHONIA LIGHTING WST LED P2 40KVF MVOLT DDBXD PE E7WCWatts: 25wMounting: Wall Mounted
M4: 4' Pendant Light, LITHONIA LIGHTING CLX L48 4000LM HEF RDL MVOLT 35K 80CRIWatts: 30wMounting: To Be Mounted Recessed In Between Openings
M4-EM: 4' Pendant Light, LITHONIA LIGHTING CLX L48 4000LM HEF RDL MVOLT 35K 80CRIWatts: 30wMounting: To Be Mounted Recessed In Between Openings
V1-EM: 2'x4' Emergency Battery Backup High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39wMounting: Recessed

V1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39wMounting: Recessed

X2: Edge Lit Exit Sign (foh), EATON, SURE-LITES EUX-6-RWatts: 2wMounting: Universal
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353 Junction Box EA 8

COMMUNICATION
LOW VOLTAGE / BMS

354 3/4" EMT Conduit EA 97

355 CAT 6 Cable ROLL 20

356 Fiber Optic Cable ROLL 1

357 BACnet - IP (Ethernet) ROLL 4

358 BACnet MSTP (RS485) ROLL 15

359 #18 CU THHN/THWN ROLL 10

DEVICES

360 EPMS Virtual Servers DCMS EA 1

361 BMS Virtual Servers DCMS EA 1
362 BMS Manager Panel, IO Cards, DDC EA 7

363 Network Switch EA 1

364 SCP-ACC-XX-XX: Chiller Lineup Controller And I/O EA 4
365 ACC-XX: Factory Control Interface EA 4
366 Stand-Alone Control Panel EA 4

367 Temperature/Humidity Sensor EA 12

368 Ethernet Switch EA 13
369 Gateway EA 15
370 Thermostat EA 6

371 Pressure Differential Transmitter EA 2

372 Temperature Humidity Sensor & H2 EA 8

HEAT TRACE

HEAT TRACE

373 Wire Assumed 8W/ft, 120V Self— Reg Heating Cable (CLASS 1 DIV 2), 8BTV1 —CT ROLL 9

DEVICES

374 Heat Trace Control Panel EA 1

INSTRUMENTATION 

375 3/4" EMT Conduit EA 299

376 Wire Assumed 2PR#16 AWG - 600V 90 DegC - TC-UL, LF 30

DEVICES
377 Pressure Differential Indicating Controller EA 35
378 Flow Meter EA 16
379 Position Controller EA 48
380 Position Transmitter EA 16
381 ACCS Control Panel EA 2
382 Analog Input EA 190
383 Analog Output EA 89
384 CO2 Indicating Controller EA 3
385 CO2 Indicator EA 4
386 CO2 Sensor/Element EA 5
387 Differential Pressure Sensor EA 3
388 Digital Input EA 131
389 Digital Output EA 46
390 Electronically Commutated Motor EA 96
391 Event/Status Indicator EA 86
392 Fire/Smoke Damper EA 3
393 Flow Control Valve System EA 19
394 Flow Element EA 21
395 Flow Indicating Controller EA 61
396 Flow Indicating Transmitter EA 30
397 Flow Indicator EA 28
398 Hand Switch EA 37
399 Humidity Indicator EA 16
400 Inline Flow Meter EA 2
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401 Isolating Switch EA 3

402 Leak Detection EA 1

403 Level Switch EA 2
404 Meter/measurement indication EA 3
405 Moisture Indicator EA 110
406 Motion Damper EA 24
407 Motion Detector EA 27
408 Motion Sensor EA 2
409 Position Indicator EA 30
410 Position Switch EA 9
411 Pressure Differential Indicator EA 63
412 Pressure Differential Transmitter EA 112
413 Pressure Independent Control Valve EA 27
414 Pressure Indicator EA 90
415 Pressure Sensor/Element EA 11
416 Pressure Transmitter EA 9

417 Smoke Detector EA 36

418 Space Motion Humidity Sensor EA 1
419 Speed Indicator EA 40
420 Temperature Control Valve EA 32
421 Temperature Indicating Alarm EA 4
422 Temperature Indicating Controller EA 40
423 Temperature Indicator EA 301
424 Temperature sensing element EA 109

425 Temperature Sensor EA 40

426 Temperature Transmitter EA 114
427 Variable Frequency Device EA 9

Future Work
ELECTRICAL

E-302, E-501

LIGHTING

428 3/4" EMT Conduit EA 50

429 #12 CU THHN/THWN ROLL 5

430 #10 CU THHN/THWN ROLL 3

LIGHTING FIXTURES
431 EA 5
432 Ceiling Support Suspension EA 20
433 Fixture Lock Clip EA 20
434 EA 5
435 Ceiling Support Suspension EA 20
436 Fixture Lock Clip EA 20
437 EA 14
438 Ceiling Support Suspension EA 56
439 Fixture Lock Clip EA 56
440 EA 14
441 Ceiling Support Suspension EA 56
442 Fixture Lock Clip EA 56
443 X1: Exit Sign Watts: 2w, Mounting: Surface EA 1

LIGHTING CONTROL
444 Dual-Technology Occupancy Sensor, Ceiling Mounted EA 5
445 Wall Mounted Dual Technology Occupancy Sensor Switch EA 4

COMMUNICATION
LOW VOLTAGE / BMS

IC-002

446 CAT 6 Cable ROLL 14

447 BACnet MSTP (RS485) ROLL 4

DEVICES
448 Temperature Sensor EA 15
449 Temperature/Humidity Sensor EA 15
450 Leak Detection Sensor EA 15
451 Smoke Detector EA 15
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CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

F2: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-3000LH-35K-277-LD1Watts: 29wMounting: Recessed

F2-EM: 2'x2' High Efficiency Architectural Troffer, FOCAL POINT FAML-22-3000LH-35K-277-LD1Watts: 29wMounting: Recessed

F1: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39w Mounting: Recessed

F1-EM: 2'x4' High Efficiency Architectural Troffer, FOCAL POINT FAML-24-ACR-4000L-40K-1C-277-LD1-WWatts: 39wMounting: Recessed

CABLE TRAY (1 Roll = 200 LF)

Provided By 
Manufacturer And 
Installed By BMS
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452

IC-002

Stand-Alone Control Panel EA 4

453 ACC-XX: Factory Control Interface EA 4

454 SCP-ACC-XX-XX: Chiller Lineup Controller And I/O EA 4

Utility
UTILITIES

DISTRIBUTION

DUCT BANK

455 2-Way Concrete Encased Duct Bank (2) 6" Conduit EA 18

456 2' Cable Tray ROLL 3

457 3" EMT Conduit EA 149

458 3" PVC SCH 40 Conduit EA 29

459 For MV Assumed 6" PVC SCH 40 Conduit EA 27

460 6" PVC SCH 40 Conduit With Pull String EA 347

461 For MV Assumed 6" PVC SCH 40 Conduit With Pull String EA 27

462 #3/0 AL THHN/THWN ROLL 9
463 For MV Assumed #4/0 CU THHN/THWN ROLL 2
464 #250 KCMIL AL THHN/THWN ROLL 12
465 For MV Assumed #350 KCMIL CU THHN/THWN ROLL 4
466 #400 KCMIL AL THHN/THWN ROLL 27
467 #500 KCMIL AL THHN/THWN ROLL 48

LUGS

468 Compression Lug AL With 1-Hole , #3/0 AL Wire EA 24

469 Heat Shrink Tubing for #3/0 AL Wire EA 24

470
For MV Assumed

Compression Lug CU With 1-Hole , #4/0 CU Wire EA 10

471 Heat Shrink Tubing for #4/0 CU Wire EA 10
472 Compression Lug AL With 1-Hole , #250 KCMIL AL Wire EA 64
473 Heat Shrink Tubing for #250 KCMIL AL Wire EA 64

474
For MV Assumed

Compression Lug CU With 1-Hole , #350 KCMIL CU Wire EA 30

475 Heat Shrink Tubing for #350 KCMIL CU Wire EA 30
476 Compression Lug AL With 1-Hole , #400 KCMIL AL Wire EA 72
477 Heat Shrink Tubing for #400 KCMIL AL Wire EA 72
478 Compression Lug AL With 1-Hole , #500 KCMIL AL Wire EA 256
479 Heat Shrink Tubing for #500 KCMIL AL Wire EA 256

DEVICES
480 REC-1: 27KV, 600A, 3PH, 125KV Bil G&W Viper-s Recloser Pad Or Pole Mount EA 1
481 RMU-1: 27KV, 600A, 3PH, 125KV Bil EA 1

482 XFMR-A1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1

483 6"X5'-4" Concrete Pad EA 1

484 XFMR-B1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1

485 6"X5'-4" Concrete Pad EA 1

486 XFMR-C1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1

487 6"X5'-4" Concrete Pad EA 1

488 XFMR-D1: 750KVA , 24.9KV-480/277V, 3Ph, 4W EA 1

489 6"X5'-4" Concrete Pad EA 1

490 MVS 5 Section: 600A, 24.9KV, 25KAIC, NEMA 3R EA 1

491 600A, Main MVS-Shell Switch EA 1

492 600A, Switch And Fuse EA 4

493 GEN-A1: Generator Enclosure EA 1

494 750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1
495 480V-208Y/120V, 3PH, 4W, XFMR Generator - A EA 1
496 3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1
497 Load Bank Tapbox W/Camlock EA 1
498 CRTL EA 1

499 Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1
500 3P/100A MCB Breaker EA 1

501 GEN-B1: Generator Enclosure EA 1

Provided & Installed 
By BMS

Provided & Installed 
By BMS

Provided & Installed 
By BMS

E-100, E-101, E-201, 
E-403, E-404, E-503, 
E-701, E-703 & E-

704

CABLE TRAY (1 Roll = 200 LF)

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed



MATERIAL LIST
Prepared for: TRG Flower's Branch Phase-1, 4404 Beltwood Parkway South Flower's Branch, TX 75244
Project ID: 8282026    
Scope: I& Electrical , Demolition

Date: 23-Sep-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY

502 750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1
503 480V-208Y/120V, 3PH, 4W, XFMR Generator - A EA 1

504 3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1
505 Load Bank Tapbox W/Camlock EA 1
506 CRTL EA 1
507 Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1
508 3P/100A MCB EA 1

509 GEN-C1: Generator Enclosure EA 1

510 750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1
511 30KVA, 480V-208Y/120V, 3PH, 4W, XFMR Generator - C EA 1
512 3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1
513 Load Bank Tapbox W/Camlock EA 1

514 CRTL EA 1
515 Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1
516 3P/100A MCB EA 1

517 GEN-D1: Generator Enclosure EA 1

518 750KW/938KVA, 480/277V, 3PH, 4W, Standby Optional Diesel Generator EA 1

519 480V-208Y/120V, 3PH, 4W, XFMR Generator - D1 EA 1
520 3P/1200AF/1200AT MCB LSI, NC, ERM Breaker EA 1
521 Load Bank Tapbox W/Camlock EA 1
522 CRTL EA 1
523 Panel Generator: 100A, 208/120V 3Ph, 4W, Main MCB With Associated Breaker EA 1

524 3P/100A MCB EA 1

POWER

DEVICE
525 800A Motor Connection EA 4

SITE LIGHTING

526 3/4" EMT Conduit EA 23

527 1" PVC SCH 40 Conduit EA 106

528 #10 CU THHN/THWN ROLL 6

529 #8 CU THHN/THWN ROLL 14

LIGHTING FIXTURES
530 EA 4
531 20' Square Steel Pole EA 4
532 Anchor Bolts EA 8
533 Handhole EA 4
534 EA 13
535 20' Square Steel Pole EA 13
536 Anchor Bolts EA 26
537 Handhole EA 13

MISCELLANEOUS
538 Manhole EA 10

TRENCHING & BACKFILLING

539 CFT 6181

E-100, E-101, E-201, 
E-403, E-404, E-503, 
E-701, E-703 & E-

704

Owner Furnished 
Contractor Installed

Owner Furnished 
Contractor Installed

CONDUIT (1 Cut Length = 10 LF)

CONDUCTOR (1 Roll = 200 LF)

SL2: Single Headed Pole Mounted Street Light, LITHONIA LIGHTING DSX1 LED-P5-40K-70CRI-T2M-XVOLT-SPA-DDBXDWatts: 142wMounting: Pole

SL2: Double Headed Pole Mounted Street Light, LITHONIA LIGHTING DSX1 LED-P5-40K-70CRI-T2M-XVOLT-SPA-DDBXDWatts: 142wMounting: Pole

Excavation & Backfilling (2' Deep x 1' Wide Trench) Including All Labor and 
Material/Equipment


