


GENERAL SUMMARY

Prepared for:
Project ID:
Scope: DRYWALL
No. Of Floors: 7
Date: 9-Oct-23



BUILDING GSF		415,245	
DIVISION NO	DESCRIPTION	TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	General Requirements	\$ -	\$ -
9000	Finishes	\$ -	\$ -
TOTAL TRADE COST		\$ -	\$ -
OVERHEAD AND PROFIT	15%	\$ -	\$ -
INSURANCE	0%	\$ -	\$ -
CONTINGENCY	0%	\$ -	\$ -
TAX	0%	\$ -	\$ -
SUGGESTED BID		\$ -	\$ -



DETAILED BREAKDOWN OF ITEMS													
Prepared for: Project ID: Scope: DRYWALL												Date: 24-Oct-22	
SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
GENERAL REQUIREMENTS													
1			Permits	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
2			Supervision and Coordination	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
3			Submittals and Shop drawings	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
4			Final Cleaning	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
5			Mobilization Costs	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
6			Temporary Control & Facilities	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
7			Scaffolding	LS	1	0%	1	0.000	\$ -	\$ -	\$ -	\$ -	\$ -
SUBTOTAL \$													-
FINISHES													
			LEVEL 1										
			DRYWALL ASSEMBLIES										
	A2.10 - A2.13	5/A8.01	Wall Tag: D3 As; (146 LF, 14'-0" H)	SF	2044								
8			1 Layer of 5/8" Gypsum Wall Board (On Each Side)	SF	3766	10%	4143						
9			No of Sheets (4'x8')	EA	130	0%	130	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
10			1 Layer of 5/8" DensArmor Plus (On One Side)	SF	322	10%	354						
11			No of Sheets (4'x8')	EA	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
12			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
13			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
14			Screws	EA	6816	0%	6816	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
15			Sealants @ All Penetrations	LF	584	10%	642	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.10 - A2.13	9/A8.01	Wall Tag: G1 As; (42 LF, 14'-0" H)	SF	588								
16			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	476	10%	524						
17			No of Sheets (4'x8')	EA	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
18			1 Layer of 5/8" DensArmor Plus (On One Side)	SF	112	10%	123						
19			No of Sheets (4'x8')	EA	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
20			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
21			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
22			Screws	EA	1008	0%	1008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
23			Sealants @ All Penetrations	LF	84	10%	92	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.10 - A2.13	8/A8.03	Wall Tag: E13 As; (50 LF, 14'-0" H)	SF	700								
24			1 Layer of 3/4" Sure Board (On one Side)	SF	700	10%	770						
25			No of Sheets (4'x8')	EA	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
26			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
27			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
28			Screws	EA	1200	0%	1200	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
29			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			CEILING										
30	A5.01 - A5.21	Plan Notes	5/8" Gypsum Board Ceiling @ Common Areas	SF	2660	10%	2926	0.00	0.00	\$ -	\$ -	\$ -	\$ -
31			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
32			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: **DRYWALL**



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
33			Screws	EA	3990	0%	3990	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			LEVEL 2										
			DRYWALL ASSEMBLIES										
	A5.01 - A5.21	6/A8.01	Wall Tag: D2 As; (1126 LF, 8'-6" H)	SF	9571								
34			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	9571	10%	10528						
35			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
36			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
37			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
38			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
39			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	9571	10%	10528						
40			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
41			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
42			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
43			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
44			Sealants @ All Penetrations	LF	4504	10%	4954	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: D2.1 As; (579 LF, 8'-6" H)	SF	4922								
45			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
46			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
47			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
48			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
49			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
50			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
51			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
52			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
53			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
54			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
55			Sealants @ All Penetrations	LF	2316	10%	2548	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D4 As; (131 LF, 8'-6" H)	SF	1114								
56			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	2227	10%	2450						
57			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
58			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
59			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
60			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
61			Sealants @ All Penetrations	LF	524	10%	576	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (428 LF, 8'-6" H)	SF	3638								
62			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	7276	10%	8004						
63			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
64			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
65			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
66			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
67			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)	SF	4191								
68			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610						
69			No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
70			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
71			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
72			Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
73			Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)	SF	799								
74			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879						
75			No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
76			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
77			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
78			Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
79			Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q1 As; (210 LF, 8'-6" H)	SF	1785								
80			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
81			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
82			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
83			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
84			Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
85			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side) - Interior Side	SF	1785	10%	1964						
86			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
87			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side) - Interior Side	SF	1785	10%	1964						
88			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
89			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
90			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
91			Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
92			Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q2 As; (159 LF, 8'-6" H)	SF	1352								
93			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
94			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
95			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
96			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
97			Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
98			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
99			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
100			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
101			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
102			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
103			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
104			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
105			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: M1 2-HR Fire Rated Wall As; (16 LF, 8'-6" H)	SF	136								
106			2 Layer of 1" Type "X" Gypsum Wall Board (On Both Side)	SF	544	10%	598						
107			No of Sheets (4'x8')	EA	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
108			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
109			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
110			Screws	EA	912	0%	912	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
111			Sealants @ All Penetrations	LF	64	10%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14-A2.17/A8.00-A8.02	Wall Tag: G1 As; (19 LF, 8'-9" H)	SF	169								
112			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	169	10%	186						
113			No of Sheets (4'x8')	EA	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
114			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
115			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
116			Screws	EA	288	0%	288	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
117			Sealants @ All Penetrations	LF	38	10%	42	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14-A2.17/A8.00-A8.02	Wall Tag: R4 As; (37 LF, 10'-0" H)	SF	367								
118			1 Layer of 5/8" Densglass (On Both Side)	SF	735	10%	808						
119			No of Sheets (4'x8')	EA	26	0%	26	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
120			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
121			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
122			Screws	EA	1248	0%	1248	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
123			Sealants @ All Penetrations	LF	148	10%	163	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14-A2.17/A8.00-A8.02	Wall Tag: A3 (3HR. Rated) As; (338 LF, 8'-9" H)	SF	2958								
124			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	4732	10%	5205						
125			No of Sheets (4'x8')	EA	163	0%	163	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
126			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
127			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
128			Screws	EA	7824	0%	7824	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
129			1 Layer of 5/8" Densarmour Plus (On One Side)	SF	1183	10%	1301						
130			No of Sheets (4'x8')	EA	41	0%	41	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
131			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
132			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
133			Screws	EA	1968	0%	1968	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
134			Sealants @ All Penetrations	LF	1352	10%	1487	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14-A2.17/A8.00-A8.02	Wall Tag: A1.1(1HR.Rated) As; (360 LF, 8'-9" H)	SF	3150								
135			1 Layer of 5/8" Fire Shield Gypsum Wall Board (On Both Side)	SF	6300	10%	6930						
136			No of Sheets (4'x8')	EA	217	0%	217	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
137			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
138			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
139			Screws	EA	10416	0%	10416	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
140			1/2" R.C Delux Resilient Channel @ 24" O.C (12' L)	EA	131	0%	131	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
141			Sealants @ All Penetrations	LF	1440	10%	1584	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E2 As; (40 LF, 8'-9" H)	SF	350								
142			2 Layer 5/8" Type "X" Gypsum Board	SF	700	10%	770						
143			No of Sheets (4'x8')	EA	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
144			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
145			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
146			Screws	EA	1200	0%	1200	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
147			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	350	10%	385						
148			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
149			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
150			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
151			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
152			Sealants @ All Penetrations	LF	160	10%	176	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: B1 As; (825 LF, 8'-9" H)	SF	7219								
153			1 Layer 5/8" Type "X" Gypsum Board (On Both Side)	SF	14178	10%	15595						
154			No of Sheets (4'x8')	EA	488	0%	488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
155			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
156			Mudding (3.5 Gallon Box)	Box	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
157			Screws	EA	23424	0%	23424	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
158			1 Layer of 5/8" DensArmor	SF	260	10%	286						
159			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
160			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
161			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
162			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
163			1/2" Resilient Channel @ 24" O.C (12' L)	EA	301	0%	301	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
164			Sealants @ All Penetrations	LF	3300	10%	3630	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E7 (3HR. Rated) As; (835.45 LF, 8'-9" H)	SF	7310								
165			1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side)	SF	7310	10%	8041						
166			No of Sheets (4'x8')	EA	252	0%	252	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
167			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
168			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
169			Screws	EA	12096	0%	12096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
170			Sealants @ All Penetrations	LF	1671	10%	1838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E1 As; (314 LF, 8'-9" H)	SF	2749								
171			1 Layer of 5/8" Densglass Or Sure Board (On One Side)	SF	2749	10%	3024						
172			No of Sheets (4'x8')	EA	95	0%	95	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
173			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
174			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
175			Screws	EA	4560	0%	4560	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
176			1 Layer of 5/8" Type "X" Gypsum Wall Board-Sheet Rock Brand (Firecode-C) (On One Side)	SF	2749	10%	3024						
177			No of Sheets (4'x8')	EA	95	0%	95	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:	
Project ID:	
Scope:	DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
178			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
179			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
180			Screws	EA	4560	0%	4560	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
181			Sealants @ All Penetrations	LF	1257	10%	1383	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Wall Tag: G3 As; (75' LF, 8'-9" H)	SF	659									
182			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	659	10%	725							
183			No of Sheets (4'x8')	EA	23	0%	23	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
184			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
185			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
186			Screws	EA	1104	0%	1104	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
187			Sealants @ All Penetrations	LF	151	10%	166	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Wall Tag: P1 As; (14' LF, 8'-9" H)	SF	123									
188			1 Layer of 5/8" Densglass (On One Side)	SF	123	10%	135							
189			No of Sheets (4'x8')	EA	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
190			Tapping (500 LF Roll)	Roll	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
191			Mudding (3.5 Gallon Box)	Box	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
192			Screws	EA	240	0%	240	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
193			Sealants @ All Penetrations	LF	56	10%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Wall Tag: P3 As; (279' LF, 3'-6" H)	SF	977									
194			1 Layer of 5/8" Densglass Sheathing (On Both Side)	SF	1953	10%	2148							
195			No of Sheets (4'x8')	EA	68	0%	68	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
196			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
197			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
198			Screws	EA	3264	0%	3264	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
199			Sealants @ All Penetrations	LF	56	10%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Wall Tag: E13 As; (50 LF, 7'-0" H)	SF	350									
200			1 Layer of 3/4" Sure Board (On one Side)	SF	350	10%	385							
201			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
202			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
203			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
204			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
205			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.14-A2.17	A2.14- A2.17/A8.00- A8.02	Wall Tag: E9 As; (67 LF, 8'-9" H)	SF	587									
206			5/8" Type "X" Gypsum Wall Board (On Both Side)	SF	587	10%	646							
207			No of Sheets (4'x8')	EA	21	0%	21	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
208			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
209			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
210			Screws	EA	1008	0%	1008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
211			Sealants @ All Penetrations	LF	268	10%	295	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
			CEILING										
212	A5.01 - A5.21	Plan Notes	5/8" Type "X" Gypsum Board Ceiling @ Units	SF	22508	10%	24759	0.00	0.00	\$ -	\$ -	\$ -	\$ -
213			5/8" Gypsum Board Ceiling @ Common Areas	SF	4613	10%	5074	0.00	0.00	\$ -	\$ -	\$ -	\$ -
214			Tapping (500 LF Roll)	Roll	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
215			Mudding (3.5 Gallon Box)	Box	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
216			Screws	EA	40681	0%	40681	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
217	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	1410	0%	1410	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			CORNER BEADS										
218	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	229	0%	229	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			LEVEL 3										
			DRYWALL ASSEMBLIES @ UNITS										
			Wall Tag: D2 As; (1126 LF, 8'-6" H)	SF	9571								
219	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	9571	10%	10528						
220			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
221			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
222			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
223			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
224			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	9571	10%	10528						
225			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
226			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
227			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
228			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
229			Sealants @ All Penetrations	LF	4504	10%	4954	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: D2.1 As; (579 LF, 8'-6" H)	SF	4922								
230	A5.01 - A5.21	3/A8.01	1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
231			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
232			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
233			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
234			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
235			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
236			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
237			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
238			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
239			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
240			Sealants @ All Penetrations	LF	2316	10%	2548	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: D4 As; (131 LF, 8'-6" H)	SF	1114								
241	A5.01 - A5.21	6/A8.01	1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	2227	10%	2450						
242			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
243			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
244			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
245			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
246			Sealants @ All Penetrations	LF	524	10%	576	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (428 LF, 8'-6" H)	SF	3638								
247			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	7276	10%	8004						
248			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
249			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
250			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
251			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
252			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)	SF	4191								
253			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610						
254			No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
255			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
256			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
257			Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
258			Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)	SF	799								
259			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879						
260			No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
261			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
262			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
263			Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
264			Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q1 As; (210 LF, 8'-6" H)	SF	1785								
265			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
266			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
267			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
268			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
269			Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
270			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
271			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
272			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
273			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
274			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
275			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
276			Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
277			Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: Q2 As; (159 LF, 8'-6" H)	SF	1352								
278			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
279			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
280			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
281			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
282	A5.01 - A5.21	16/A8.01	Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
283			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
284			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
285			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
286			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
287			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
288			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
289			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
290			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: M2 2 HRs Fire Rated Wall As; (101 LF, 8'-6" H)	SF	859								
291			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	3434	10%	3777						
292			No of Sheets (4'x8')	EA	119	0%	119	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
293			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
294			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
295			Screws	EA	5712	0%	5712	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
296			Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: E2 2 HRs Fire Rated Wall As; (11 LF, 8'-6" H)	SF	94								
297			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	187	10%	206						
298			No of Sheets (4'x8')	EA	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
299			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
300			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
301			Screws	EA	336.0	0%	336.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
302			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	94	10%	102.9						
303			No of Sheets (4'x8')	EA	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
304			Tapping (500 LF Roll)	Roll	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
305			Mudding (3.5 Gallon Box)	Box	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
306			Screws	EA	192	0%	192	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
307			Sealants @ All Penetrations	LF	44	10%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.00	Wall Tag: A2.1 As; (590 LF, 8'-9" H)	SF	5163								
308			1 Layer of 5/8" Fire Shield Gold Bond, National Gypsum Co. (On Both Side)	SF	10325	10%	11358						
309			No of Sheets (4'x8')	EA	355	0%	355	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
310			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
311			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
312			Screws	EA	17040	0%	17040	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
313			Sealants @ All Penetrations	LF	2360	10%	2596	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	3/A8.00	Wall Tag: T2 As; (99 LF, 8'-9" H)	SF	866								
314			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	1733	10%	1906						
315			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
316			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178						
317			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
318			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	1980	10%	2178						

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
319			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
320			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
321			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
322			Screws	EA	9504	0%	9504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
323			Sealants @ All Penetrations	LF	396	10%	436	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	9/A8.01	Wall Tag: G1 As; (29 LF, 8'-9" H)	SF	254								
324			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	254	10%	279						
325			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
326			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
327			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
328			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
329			Sealants @ All Penetrations	LF	58	10%	64	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.01	Wall Tag: B2 As; (88 LF, 8'-9" H)	SF	770								
330			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	770	10%	847						
331			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
332			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
333			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
334			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
335			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	1540	10%	1694						
336			No of Sheets (4'x8')	EA	53	0%	53	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
337			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
338			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
339			Screws	EA	2544	0%	2544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
340			Resilient Chanel @ 16" O.C (12' L)	EA	48	0%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
341			Sealants @ All Penetrations	LF	352	10%	387	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.01	Wall Tag: B4 As; (709 LF, 8'-9" H)	SF	6204								
342			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	6204	10%	6824						
343			No of Sheets (4'x8')	EA	214	0%	214	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
344			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
345			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
346			Screws	EA	10272	0%	10272	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
347			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	12408	10%	13648						
348			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
349			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
350			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
351			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
352			Sealants @ All Penetrations	LF	2836	10%	3120	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	13/A8.01	Wall Tag: R4 As; (56 LF, 10'-0" H)	SF	560								
353			1 Layer of 5/8" Densglass (On Both Side)	SF	1120	10%	1232						
354			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
355			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
356			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
357			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

Prepared for:	
Project ID:	
Scope:	DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST		
358			Sealants @ All Penetrations	LF	224	10%	246	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
	A2.18 - A2.21	8/A8.01	Wall Tag: E2 As; (245 LF, 8'-9" H)	SF	2144										
359			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4288	10%	4716								
360			No of Sheets (4'x8')	EA	148	0%	148	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
361			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
362			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
363			Screws	EA	7104	0%	7104	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
364			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	2144	10%	2358								
365			No of Sheets (4'x8')	EA	74	0%	74	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
366			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
367			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
368			Screws	EA	3552	0%	3552	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
369			Sealants @ All Penetrations	LF	980	10%	1078	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	8/A8.03	Wall Tag: E13 As; (50 LF, 7'-0" H)	SF	350										
370			1 Layer of 3/4" Sure Board (On one Side)	SF	350	10%	385								
371			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
372			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
373			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
374			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
375			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	Plan Notes	CEILING												
376			Two Layers 1/2" Type "X" Gypsum Board Ceiling @ Units	SF	43016	10%	47318	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
377			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	2000	10%	2200	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
378			5/8" Gypsum Board Ceiling @ Common Areas	SF	4615	10%	5077	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
379			Tapping (500 LF Roll)	Roll	50	0%	50	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
380			Mudding (3.5 Gallon Box)	Box	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
381			Screws	EA	74447	0%	74447	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
382			A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	1855	0%	1855	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			CORNER BEADS												
383	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	219	0%	219	0.00	\$ -	\$ -	\$ -	\$ -	\$ -		
			LEVEL 4												
			DRYWALL ASSEMBLIES @ UNITS												
	A5.01 - A5.21	6/A8.01	Wall Tag: D2 As; (1126 LF, 8'-6" H)	SF	9571										
384			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	9571	10%	10528								
385			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
386			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
387			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
388			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	
389			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	9571	10%	10528								
390			No of Sheets (4'x8')	EA	330	0%	330	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: **DRYWALL**



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
391			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
392			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
393			Screws	EA	15840	0%	15840	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
394			Sealants @ All Penetrations	LF	4504	10%	4954	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: D2.1 As; (579 LF, 8'-6" H)	SF	4922								
395			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
396			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
397			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
398			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
399			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
400			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	4922	10%	5414						
401			No of Sheets (4'x8')	EA	170	0%	170	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
402			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
403			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
404			Screws	EA	8160	0%	8160	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
405			Sealants @ All Penetrations	LF	2316	10%	2548	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D4 As; (131 LF, 8'-6" H)	SF	1114								
406			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	2227	10%	2450						
407			No of Sheets (4'x8')	EA	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
408			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
409			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
410			Screws	EA	3696	0%	3696	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
411			Sealants @ All Penetrations	LF	524	10%	576	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (428 LF, 8'-6" H)	SF	3638								
412			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	7276	10%	8004						
413			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
414			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
415			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
416			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
417			Sealants @ All Penetrations	LF	1712	10%	1883	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (493 LF, 8'-6" H)	SF	4191								
418			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	4191	10%	4610						
419			No of Sheets (4'x8')	EA	145	0%	145	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
420			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
421			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
422			Screws	EA	6960	0%	6960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
423			Sealants @ All Penetrations	LF	1972	10%	2169	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: G4 Furring Wall As; (94 LF, 8'-6" H)	SF	799								
424			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	799	10%	879						
425			No of Sheets (4'x8')	EA	28	0%	28	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
426	A5.01 - A5.21	10/A8.01	Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
427			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
428			Screws	EA	1344	0%	1344	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
429			Sealants @ All Penetrations	LF	376	10%	414	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q1 As; (210 LF, 8'-6" H)	SF	1785								
430			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
431			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
432			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
433			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
434			Screws	EA	2976	0%	2976	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
435			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
436			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
437			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1785	10%	1964						
438			No of Sheets (4'x8')	EA	62	0%	62	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
439			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
440			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
441			Screws	EA	5952	0%	5952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
442			Sealants @ All Penetrations	LF	840	10%	924	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q2 As; (159 LF, 8'-6" H)	SF	1352								
443			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
444			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
445			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
446			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
447			Screws	EA	2256	0%	2256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
448			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
449			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
450			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	1352	10%	1487						
451			No of Sheets (4'x8')	EA	47	0%	47	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
452			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
453			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
454			Screws	EA	4512	0%	4512	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
455			Sealants @ All Penetrations	LF	636	10%	700	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: M2 2 HRs Fire Rated Wall As; (101 LF, 8'-6" H)	SF	859								
456			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	3434	10%	3777						
457			No of Sheets (4'x8')	EA	119	0%	119	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
458			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
459			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
460			Screws	EA	5712	0%	5712	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
461			Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E2 2 HRs Fire Rated Wall As; (11 LF, 8'-6" H)	SF	94								
462			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	187	10%	206						
463			No of Sheets (4'x8')	EA	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
464			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
465	A8.05 - A8.07	Plan Notes	Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
466			Screws	EA	336	0%	336.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
467			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	94	10%	102.9						
468			No of Sheets (4'x8')	EA	4	0%	4.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
469			Tapping (500 LF Roll)	Roll	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
470			Mudding (3.5 Gallon Box)	Box	0.1	0%	0.1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
471			Screws	EA	192	0%	192	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
472			Sealants @ All Penetrations	LF	44	10%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.00	Wall Tag: A2.1 As; (590 LF, 8'-9" H)	SF	5163								
473			1 Layer of 5/8" Fire Shield Gold Bond, National Gypsum Co. (On Both Side)	SF	10325	10%	11358						
474			No of Sheets (4'x8')	EA	355	0%	355	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
475			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
476			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
477			Screws	EA	17040	0%	17040	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
478			Sealants @ All Penetrations	LF	2360	10%	2596	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	3/A8.00	Wall Tag: T2 As; (99 LF, 8'-9" H)	SF	866								
479			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	1733	10%	1906						
480			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
481			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178						
482			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
483			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	1980	10%	2178						
484			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
485			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
486			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
487			Screws	EA	9504	0%	9504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
488			Sealants @ All Penetrations	LF	396	10%	436	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	9/A8.01	Wall Tag: G1 As; (29 LF, 8'-9" H)	SF	254								
489			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	254	10%	279						
490			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
491			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
492			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
493			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
494			Sealants @ All Penetrations	LF	58	10%	64	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.01	Wall Tag: B2 As; (88 LF, 8'-9" H)	SF	770								
495			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	770	10%	847						
496			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
497			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
498			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
499			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
500			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	1540	10%	1694						
501			No of Sheets (4'x8')	EA	53	0%	53	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
502			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
503			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
504			Screws	EA	2544	0%	2544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
505			Resilient Channel @ 16" O.C (12' L)	EA	48	0%	48	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
506			Sealants @ All Penetrations	LF	352	10%	387	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	2/A8.01	Wall Tag: B4 As; (709 LF, 8'-9" H)	SF	6204								
507			1 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	6204	10%	6824						
508			No of Sheets (4'x8')	EA	214	0%	214	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
509			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
510			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
511			Screws	EA	10272	0%	10272	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
512			2 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	12408	10%	13648						
513			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
514			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
515			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
516			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
517			Resilient Channel @ 16" O.C (12' L)	EA	389	0%	389	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
518			Sealants @ All Penetrations	LF	2836	10%	3120	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	13/A8.01	Wall Tag: R4 As; (56 LF, 10'-0" H)	SF	560								
519			1 Layer of 5/8" Densglass (On Both Side)	SF	1120	10%	1232						
520			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
521			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
522			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
523			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
524			Sealants @ All Penetrations	LF	224	10%	246	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	8/A8.01	Wall Tag: E2 As; (245 LF, 8'-9" H)	SF	2144								
525			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4288	10%	4716						
526			No of Sheets (4'x8')	EA	148	0%	148	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
527			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
528			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
529			Screws	EA	7104	0%	7104	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
530			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	2144	10%	2358						
531			No of Sheets (4'x8')	EA	74	0%	74	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
532			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
533			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
534			Screws	EA	3552	0%	3552	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
535			Sealants @ All Penetrations	LF	980	10%	1078	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.18 - A2.21	8/A8.03	Wall Tag: E13 As; (50 LF, 7'-0" H)	SF	350								
536			1 Layer of 3/4" Sure Board (On one Side)	SF	350	10%	385						
537			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
538			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
539			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
540			Screws	EA	624	0%	624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
541			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			CEILING										
542			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	43016	10%	47318	0.00	0.00	\$ -	\$ -	\$ -	\$ -
543			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	2000	10%	2200	0.00	0.00	\$ -	\$ -	\$ -	\$ -
544			5/8" Gypsum Board Ceiling @ Common Areas	SF	4636	10%	5100	0.00	0.00	\$ -	\$ -	\$ -	\$ -
545			Tapping (500 LF Roll)	Roll	50	0%	50	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
546			Mudding (3.5 Gallon Box)	Box	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
547			Screws	EA	74478	0%	74478	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
548	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	1855	0%	1855	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			CORNER BEADS										
549	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	219	0%	219	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			LEVEL 5										
			DRYWALL ASSEMBLIES @ UNITS										
			Wall Tag: D2 As; (1809 LF, 8'-6" H)	SF	15377								
550			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	15377	10%	16914						
551			No of Sheets (4'x8')	EA	529	0%	529	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
552			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
553			Mudding (3.5 Gallon Box)	Box	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
554			Screws	EA	25392	0%	25392	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
555			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	15377	10%	16914						
556			No of Sheets (4'x8')	EA	529	0%	529	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
557			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
558			Mudding (3.5 Gallon Box)	Box	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
559			Screws	EA	25392	0%	25392	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
560			Sealants @ All Penetrations	LF	7236	10%	7960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: D2.1 As; (996 LF, 8'-6" H)	SF	8466								
561			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8466	10%	9313						
562			No of Sheets (4'x8')	EA	292	0%	292	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
563			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
564			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
565			Screws	EA	14016	0%	14016	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
566			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8466	10%	9313						
567			No of Sheets (4'x8')	EA	292	0%	292	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
568			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
569			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
570			Screws	EA	14016	0%	14016	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
571			Sealants @ All Penetrations	LF	3984	10%	4382	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: D4 As; (213 LF, 8'-6" H)	SF	3621								
572			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	7242	10%	7966						
573			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
574	A5.01 - A5.21	6/A8.01	Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
575			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
576			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
577			Sealants @ All Penetrations	LF	852	10%	937	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (696 LF, 8'-6" H)	SF	5916								
578			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	11832	10%	13015						
579			No of Sheets (4'x8')	EA	407	0%	407	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
580			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
581			Mudding (3.5 Gallon Box)	Box	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
582			Screws	EA	19536	0%	19536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
583			Sealants @ All Penetrations	LF	2784	10%	3062	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (858 LF, 8'-6" H)	SF	7293								
584			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7293	10%	8022						
585			No of Sheets (4'x8')	EA	251	0%	251	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
586			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
587			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
588			Screws	EA	12048	0%	12048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
589			Sealants @ All Penetrations	LF	3432	10%	3775	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G4 Furring Wall As; (199 LF, 8'-6" H)	SF	1692								
590			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1692	10%	1861						
591			No of Sheets (4'x8')	EA	59	0%	59	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
592			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
593			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
594			Screws	EA	2832	0%	2832	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
595			Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q1 As; (367 LF, 8'-6" H)	SF	3120								
596			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
597			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
598			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
599			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
600			Screws	EA	5184	0%	5184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
601			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
602			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
603			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
604			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
605			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
606			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
607			Screws	EA	10368	0%	10368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
608			Sealants @ All Penetrations	LF	1468	10%	1615	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: Q2 As; (265 LF, 8'-6" H)	SF	2253								
609			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478						

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
610	A5.01 - A5.21	16/A8.01	No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
611			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
612			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
613			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
614			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2253	10%	2478						
615			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
616			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478						
617			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
618			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
619			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
620			Screws	EA	7488	0%	7488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
621			Sealants @ All Penetrations	LF	1060	10%	1166	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: M2 2-HRs Fire Rated Wall As; (199 LF, 8'-6" H)	SF	1692								
622			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	6766	10%	7443						
623			No of Sheets (4'x8')	EA	233	0%	233	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
624			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
625			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
626			Screws	EA	11184	0%	11184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
627			Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: E2 2-HRs Fire Rated Wall As; (101 LF, 8'-6" H)	SF	859								
628			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	1717	10%	1889						
629			No of Sheets (4'x8')	EA	60	0%	60	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
630			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
631			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
632			Screws	EA	2880	0%	2880	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
633			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	859	10%	944						
634			No of Sheets (4'x8')	EA	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
635			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
636			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
637			Screws	EA	1440	0%	1440	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
638			Sealants @ All Penetrations	LF	404	10%	444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22- A2.25/A8.00- A8.02	Wall Tag: G1 As; (29 LF, 8'-9" H)	SF	252								
639			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	252	10%	277						
640			No of Sheets (4'x8')	EA	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
641			Tapping (500 LF Roll)	LF	0	10%	0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
642			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
643			Screws	EA	432	0%	432	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
644			Sealants @ All Penetrations	LF	58	10%	63	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22- A2.25/A8.00-	Wall Tag: R4 As; (175 LF, 10'-0" H)	SF	1749								
645			1 Layer of 5/8" Densglass (On Both Side)	SF	3498	10%	3848						
646			No of Sheets (4'x8')	EA	121	0%	121	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
647			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: **DRYWALL**



Date: **24-Oct-22**

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
648		A8.02	Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
649			Screws	EA	5808	0%	5808	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
650			Sealants @ All Penetrations	LF	700	10%	770	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: R4 As; (90 LF, 8'-9" H)	SF	788								
651			1 Layer of 5/8" Densglass Or (On Both Side)	SF	1575	10%	1733						
652			No of Sheets (4'x8')	EA	55	0%	55	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
653			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
654			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
655			Screws	EA	2640	0%	2640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
656			Sealants @ All Penetrations	LF	360	10%	396	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: E2 As; (126 LF, 9'-0" H)	SF	1130								
657			2 Layer 5/8" Type "X" Gypsum Board	SF	2261	10%	2487						
658			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
659			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
660			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
661			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
662			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	1130	10%	1244						
663			No of Sheets (4'x8')	EA	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
664			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
665			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
666			Screws	EA	1872	0%	1872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
667			Sealants @ All Penetrations	LF	502	10%	553	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: E2 As; (1714 LF, 8'-9" H)	SF	14998								
668			2 Layer 5/8" Type "X" Gypsum Board	SF	29995	10%	32995						
669			No of Sheets (4'x8')	EA	1032	0%	1032	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
670			Tapping (500 LF Roll)	Roll	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
671			Mudding (3.5 Gallon Box)	Box	36	0%	36	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
672			Screws	EA	49536	0%	49536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
673			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	14998	10%	16497						
674			No of Sheets (4'x8')	EA	516	0%	516	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
675			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
676			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
677			Screws	EA	24768	0%	24768	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
678			Sealants @ All Penetrations	LF	6856	10%	7542	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: E2 As; (59 LF, 2'-9" H)	SF	182								
679			2 Layer 5/8" Type "X" Gypsum Board	SF	364	10%	400						
680			No of Sheets (4'x8')	EA	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
681			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
682			Mudding (3.5 Gallon Box)	Box	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
683			Screws	EA	624.0	0%	624.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
684			1 Layer of 5/8" Type "X" Densglass (On One Side)	SF	181.8	10%	200.0						
685			No of Sheets (4'x8')	EA	7.0	0%	7.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
686			Tapping (500 LF Roll)	Roll	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
687			Mudding (3.5 Gallon Box)	Box	0.2	0%	0.2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
688			Screws	EA	336	0%	336	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
689			Sealants @ All Penetrations	LF	235	10%	259	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: B2 (1 HR. Rated) As; (1547 LF, 8'-9" H)	SF	13535								
690			1 Layer 5/8" Type "X" U.L. Approved Fire Rated Gypsum Board (On One Side)	SF	13535	10%	14888						
691			No of Sheets (4'x8')	EA	466	0%	466	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
692			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
693			Mudding (3.5 Gallon Box)	Box	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
694			Screws	EA	22368	0%	22368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
695			2 Layer of 5/8" Gypsum Board	SF	27070	10%	29777						
696			No of Sheets (4'x8')	EA	931	0%	931	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
697			Tapping (500 LF Roll)	Roll	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
698			Mudding (3.5 Gallon Box)	Box	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
699			Screws	EA	44688	0%	44688	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
700			1/2" Resilient Channel @ 16" O.C (12' L)	EA	848	0%	848	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
701			Sealants @ All Penetrations	LF	6188	10%	6807	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: E7 (3HR. Rated) As; (835.45 LF, 8'-9" H)	SF	7310								
702			1 Layer of 5/8" Type "X" Gypsum Wall Board (On One Side)	SF	7310	10%	8041						
703			No of Sheets (4'x8')	EA	252	0%	252	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
704			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
705			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
706			Screws	EA	12096	0%	12096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
707			Sealants @ All Penetrations	LF	1671	10%	1838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: A2.1 As; (1117 LF, 8'-9" H)	SF	9769								
708			1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side)	SF	19539	10%	21493						
709			No of Sheets (4'x8')	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
710			Tapping (500 LF Roll)	Roll	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
711			Mudding (3.5 Gallon Box)	Box	24	0%	24	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
712			Screws	EA	32256	0%	32256	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
713			Sealants @ All Penetrations	LF	4466	10%	4913	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.22-A2.25	A2.22-A2.25/A8.00-A8.02	Wall Tag: D2.1 As; (48 LF, 8'-9" H)	SF	422								
714			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	422	10%	465						
715			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
716			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
717			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
718			Screws	EA	720.0	0%	720.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
719			1 Layer of 5/8" DensArmor Plus Gypsum Wall Board (On one Side)	SF	422.5	10%	464.7						
720			No of Sheets (4'x8')	EA	15.0	0%	15.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
721			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
722			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
723			Screws	EA	720.0	0%	720.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
724			Sealants @ All Penetrations	LF	193.1	10%	212.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: B6 (1 HR. Rated) As; (44 LF, 8'-9" H)	SF	387.9								
725			1 Layer 5/8" Type "X" U.L. Approved Fire Rated Gypsum Board (On One Side)	SF	387.9	10%	426.7						
726			No of Sheets (4'x8')	EA	14.0	0%	14.0	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
727			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
728			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
729			Screws	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
730			2 Layer of 5/8" Gypsum Board	SF	776	10%	853						
731			No of Sheets (4'x8')	EA	27	0%	27	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
732			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
733			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
734			Screws	EA	1296	0%	1296	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
735			Sealants @ All Penetrations	LF	177	10%	195	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: T2 As; (250 LF, 8'-9" H)	SF	2189								
736			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4379	10%	4817						
737			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
738			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	5004	10%	5505						
739			No of Sheets (4'x8')	EA	173	0%	173	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
740			(2) 1" Gold Bond Brand eXP Fire-Shield Shaftliner	SF	5004	10%	5505						
741			No of Sheets (4'x8')	EA	173	0%	173	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
742			Tapping (500 LF Roll)	Roll	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
743			Mudding (3.5 Gallon Box)	Box	17	0%	17	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
744			Screws	EA	23856	0%	23856	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
745			Sealants @ All Penetrations	LF	1001	10%	1101	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Parapet Wall Tag: E13 As; (50 LF, 4'-0" H)	SF	200								
746			1 Layer of 3/4" Sure Board (On Both Side)	SF	400	10%	440						
747			No of Sheets (4'x8')	EA	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
748			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
749			Mudding (3.5 Gallon Box)	Box	0.5	0%	0.5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
750			Screws	EA	672	0%	672	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
751			Sealants @ All Penetrations	LF	200	10%	220	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			CEILING										
752			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	66272	10%	72899	0.00	0.00	\$ -	\$ -	\$ -	\$ -
753			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -
754			5/8" Gypsum Board Ceiling @ Common Areas	SF	6836	10%	7520	0.00	0.00	\$ -	\$ -	\$ -	\$ -
755			Tapping (500 LF Roll)	Roll	77	0%	77	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
756			Mudding (3.5 Gallon Box)	Box	93	0%	93	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
757			Screws	EA	115662	0%	115662	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
758	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2887	0%	2887	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			CORNER BEADS										
759	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	234	0%	234	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
			LEVEL 6										
			DRYWALL ASSEMBLIES @ UNITS										
	A5.01 - A5.21	3/A8.01	Wall Tag: A2.1 As; (1127 LF, 8'-9" H)	SF	9861								
760			1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side)	SF	19723	10%	21695						
761			No of Sheets (4'x8')	EA	678	0%	678	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
762			Tapping (500 LF Roll)	Roll	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
763			Mudding (3.5 Gallon Box)	Box	24	0%	24	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
764			Screws	EA	32544	0%	32544	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
765			Resilient Channel @ 16" O.C	LF	7414	10%	8156	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
766			Sealants @ All Penetrations	LF	4508	10%	4959	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: B2 (1 HR. Rated) As; (1419 LF, 8'-9" H)	SF	12416								
767			1 Layer 5/8" Type "X" U.L. Approved Fire Rated Gypsum Board (On One Side)	SF	12416	10%	13658						
768			No of Sheets (4'x8')	EA	427	0%	427	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
769			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
770			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
771			Screws	EA	20496	0%	20496	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
772			2 Layer of 5/8" Gypsum Board	SF	24833	10%	27316						
773			No of Sheets (4'x8')	EA	854	0%	854	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
774			Tapping (500 LF Roll)	Roll	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
775			Mudding (3.5 Gallon Box)	Box	30	0%	30	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
776			Screws	EA	40992	0%	40992	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
777			Resilient Channel @ 16" O.C	LF	9336	10%	10269	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
778			Sound Attenuating Batt Insulation	SF	12416	10%	13658	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
779			Sealants @ All Penetrations	LF	5676	10%	6244	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D2 As; (1779 LF, 8'-6" H)	SF	15122								
780			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	15122	10%	16634						
781			No of Sheets (4'x8')	EA	520	0%	520	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
782			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
783			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
784			Screws	EA	24960	0%	24960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
785			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	15122	10%	16634						
786			No of Sheets (4'x8')	EA	520	0%	520	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
787			Tapping (500 LF Roll)	Roll	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
788			Mudding (3.5 Gallon Box)	Box	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
789			Screws	EA	24960	0%	24960	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
790			Sealants @ All Penetrations	LF	7116	10%	7828	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: D2.1 As; (1043 LF, 8'-6" H)	SF	8866								
791			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8866	10%	9752						
792			No of Sheets (4'x8')	EA	305	0%	305	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
793			Tapping (500 LF Roll)	Roll	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
794	A5.01 - A5.21	3/A8.01	Mudding (3.5 Gallon Box)	Box	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
795			Screws	EA	14640	0%	14640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
796			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8866	10%	9752						
797			No of Sheets (4'x8')	EA	305	0%	305	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
798			Tapping (500 LF Roll)	Roll	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
799			Mudding (3.5 Gallon Box)	Box	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
800			Screws	EA	14640	0%	14640	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
801			Sealants @ All Penetrations	LF	4172	10%	4589	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D4 As; (213 LF, 8'-6" H)	SF	3621								
802			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	7242	10%	7966						
803			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
804			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
805			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
806			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
807			Sealants @ All Penetrations	LF	852	10%	937	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (705 LF, 8'-6" H)	SF	5993								
808			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	11985	10%	13184						
809			No of Sheets (4'x8')	EA	412	0%	412	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
810			Tapping (500 LF Roll)	Roll	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
811			Mudding (3.5 Gallon Box)	Box	14	0%	14	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
812			Screws	EA	19776	0%	19776	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
813			Sealants @ All Penetrations	LF	2820	10%	3102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (850 LF, 8'-6" H)	SF	7225								
814			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7225	10%	7948						
815			No of Sheets (4'x8')	EA	249	0%	249	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
816			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
817			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
818			Screws	EA	11952	0%	11952	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
819			Sealants @ All Penetrations	LF	3400	10%	3740	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G4 Furring Wall As; (199 LF, 8'-6" H)	SF	1692								
820			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1692	10%	1861						
821			No of Sheets (4'x8')	EA	59	0%	59	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
822			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
823			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
824			Screws	EA	2832	0%	2832	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
825			Sealants @ All Penetrations	LF	796	10%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: Q1 As; (367 LF, 8'-6" H)	SF	3120								
826			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
827			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
828			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
829	A5.01 - A5.21	16/A8.01	Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
830			Screws	EA	5184	0%	5184	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
831			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
832			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
833			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	3120	10%	3431						
834			No of Sheets (4'x8')	EA	108	0%	108	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
835			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
836			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
837			Screws	EA	10368	0%	10368	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
838			Sealants @ All Penetrations	LF	1468	10%	1615	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q2 As; (265 LF, 8'-6" H)	SF	2253								
839			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478						
840			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
841			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
842			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
843			Screws	EA	3744	0%	3744	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
844			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2253	10%	2478						
845			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
846			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2253	10%	2478						
847			No of Sheets (4'x8')	EA	78	0%	78	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
848			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
849			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
850			Screws	EA	7488	0%	7488	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
851			Sealants @ All Penetrations	LF	1060	10%	1166	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: M2 2 HRs Fire Rated Wall As; (225 LF, 8'-6" H)	SF	1913								
852			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	7650	10%	8415						
853			No of Sheets (4'x8')	EA	263	0%	263	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
854			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
855			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
856			Screws	EA	12624	0%	12624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
857			Sealants @ All Penetrations	LF	900	10%	990	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: E2 2 HRs Fire Rated Wall As; (1919 LF, 8'-6" H)	SF	16312								
858			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	32623	10%	35885						
859			No of Sheets (4'x8')	EA	1122	0%	1122	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
860			Tapping (500 LF Roll)	Roll	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
861			Mudding (3.5 Gallon Box)	Box	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
862			Screws	EA	53856	0%	53856	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
863			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	16312	10%	17943						
864			No of Sheets (4'x8')	EA	561	0%	561	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
865			Tapping (500 LF Roll)	Roll	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
866			Mudding (3.5 Gallon Box)	Box	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
867			Screws	EA	26928	0%	26928	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
868			Sealants @ All Penetrations	LF	7676	10%	8444	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
	A5.01 - A5.21	6/A8.01	Wall Tag: G1 As; (49 LF, 8'-9" H)	SF	429								
869			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	429	10%	472						
870			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
871			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
872			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
873			Screws	EA	720	0%	720	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
874			Sealants @ All Penetrations	LF	38	10%	42	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: R4 As; (168 LF, 10'-0" H)	SF	1680								
875			1 Layer of 5/8" Dens Glass (On Both Side)	SF	3360	10%	3696						
876			No of Sheets (4'x8')	EA	116	0%	116	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
877			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
878			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
879			Screws	EA	5568	0%	5568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
880			Sealants @ All Penetrations	LF	672	10%	739	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: T2 As; (250 LF, 8'-9" H)	SF	2188								
881			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4375	10%	4813						
882			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
883			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178						
884			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
885			(2) 1" Gold Bond Brand eXP Fire-Shield Shaft liner	SF	1980	10%	2178						
886			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
887			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
888			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
889			Screws	EA	13872	0%	13872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
890			Sealants @ All Penetrations	LF	1000	10%	1100	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	Plan Notes	CEILING										
891			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	66172	10%	72789	0.00	0.00	\$ -	\$ -	\$ -	\$ -
892			Two Layers 1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -
893			5/8" Gypsum Board Ceiling @ Common Areas	SF	4362	10%	4798	0.00	0.00	\$ -	\$ -	\$ -	\$ -
894			Tapping (500 LF Roll)	Roll	75	0%	75	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
895			Mudding (3.5 Gallon Box)	Box	90	0%	90	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
896			Screws	EA	111801	0%	111801	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
897	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2882	0%	2882	0.00	0.00	\$ -	\$ -	\$ -	\$ -
			CORNER BEADS										
898	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	238	0%	238	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			LEVEL 7										
			DRYWALL ASSEMBLIES										
			Wall Tag: A2.1 As; (1093 LF, 8'-9" H)	SF	9564								
899			1 Layer 5/8" Fire Shield Gold Bond National Gypsum Co. (On Both Side)	SF	19128	10%	21040						
900			No of Sheets (4'x8')	EA	658	0%	658	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
901	A5.01 - A5.21	3/A8.01	Tapping (500 LF Roll)	Roll	19	0%	19	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
902			Mudding (3.5 Gallon Box)	Box	23	0%	23	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
903			Screws	EA	31584	0%	31584	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
904			(1/2") Resilient Channel @ 16" O.C (12' L)	EA	599	0%	599	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
905			Sealants @ All Penetrations	LF	4372	10%	4809	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: B2 (1 HR. Rated) As; (1456 LF, 8'-9" H)	SF	12740								
906			1 Layer 5/8" Type "X" U.L Approved Fire Rated Gypsum Board (On One Side)	SF	12740	10%	14014						
907			No of Sheets (4'x8')	EA	438	0%	438	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
908			Tapping (500 LF Roll)	Roll	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
909			Mudding (3.5 Gallon Box)	Box	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
910			Screws	EA	21024	0%	21024	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
911			2 Layer of 5/8" Gypsum Board	SF	25480	10%	28028						
912			No of Sheets (4'x8')	EA	876	0%	876	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
913			Tapping (500 LF Roll)	Roll	25	0%	25	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
914			Mudding (3.5 Gallon Box)	Box	31	0%	31	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
915			Screws	EA	42048	0%	42048	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
916			(1/2") Resilient Channel @ 16" O.C (12' L)	EA	798	0%	798	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
917			Sealants @ All Penetrations	LF	5824	10%	6406	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D2 As; (976 LF, 8'-6" H)	SF	8296								
918			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8296	10%	9126						
919			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
920			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
921			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
922			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
923			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8296	10%	9126						
924			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
925			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
926			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
927			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
928			Sealants @ All Penetrations	LF	3904	10%	4294	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: D2.1 As; (976 LF, 8'-6" H)	SF	8296								
929			1 Layer of 5/8" Gypsum Wall Board (On one Side)	SF	8296	10%	9126						
930			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
931			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
932			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
933			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
934			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	8296	10%	9126						
935			No of Sheets (4'x8')	EA	286	0%	286	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
936			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
937			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
938			Screws	EA	13728	0%	13728	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
939			Sealants @ All Penetrations	LF	3904	10%	4294	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D4 As; (285 LF, 8'-6" H)	SF	4845								
940			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	9690	10%	10659						
941			No of Sheets (4'x8')	EA	334	0%	334	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
942			Tapping (500 LF Roll)	Roll	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
943			Mudding (3.5 Gallon Box)	Box	12	0%	12	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
944			Screws	EA	16032	0%	16032	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
945			Sealants @ All Penetrations	LF	1140	10%	1254	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	4/A8.01	Wall Tag: D4.1 As; (645 LF, 8'-6" H)	SF	5483								
946			1 Layer of 5/8" Type "Y" Fire Rated Gypsum Wall Board (On Both Side)	SF	10965	10%	12062						
947			No of Sheets (4'x8')	EA	377	0%	377	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
948			Tapping (500 LF Roll)	Roll	11	0%	11	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
949			Mudding (3.5 Gallon Box)	Box	13	0%	13	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
950			Screws	EA	18096	0%	18096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
951			Sealants @ All Penetrations	LF	2580	10%	2838	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G2 Furring Wall As; (824 LF, 8'-6" H)	SF	7004								
952			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	7004	10%	7704						
953			No of Sheets (4'x8')	EA	241	0%	241	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
954			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
955			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
956			Screws	EA	11568	0%	11568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
957			Sealants @ All Penetrations	LF	3296	10%	3626	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	10/A8.01	Wall Tag: G4 Furring Wall As; (196 LF, 8'-6" H)	SF	1666								
958			1 Layer of 5/8" Gypsum Wall Board (On One Side)	SF	1666	10%	1833						
959			No of Sheets (4'x8')	EA	58	0%	58	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
960			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
961			Mudding (3.5 Gallon Box)	Box	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
962			Screws	EA	2784	0%	2784	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
963			Sealants @ All Penetrations	LF	784	10%	862	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	16/A8.01	Wall Tag: Q1 As; (349 LF, 8'-6" H)	SF	2967								
964			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2967	10%	3263						
965			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
966			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
967			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
968			Screws	EA	4896	0%	4896	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
969			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2967	10%	3263						
970			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
971			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2967	10%	3263						
972			No of Sheets (4'x8')	EA	102	0%	102	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
973			Tapping (500 LF Roll)	Roll	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
974			Mudding (3.5 Gallon Box)	Box	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
975			Screws	EA	9792	0%	9792	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
976			Sealants @ All Penetrations	LF	1396	10%	1536	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: Q2 As; (247 LF, 8'-6" H)	SF	2100								
977			1 Layer of 1" Type "X" Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
978			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
979			Tapping (500 LF Roll)	Roll	2	0%	2	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
980			Mudding (3.5 Gallon Box)	Box	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
981			Screws	EA	3504	0%	3504	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
982			1 Layer of 1/2" Dens Armor Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
983			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
984			1 Layer of 1/2" Type "X" Gypsum Wall Board (On one Side)	SF	2100	10%	2309						
985			No of Sheets (4'x8')	EA	73	0%	73	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
986			Tapping (500 LF Roll)	Roll	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
987			Mudding (3.5 Gallon Box)	Box	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
988			Screws	EA	7008	0%	7008	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
989			Sealants @ All Penetrations	LF	988	10%	1087	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: M2 2 HRs Fire Rated Wall As; (225 LF, 8'-6" H)	SF	1913								
990			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	7650	10%	8415						
991			No of Sheets (4'x8')	EA	263	0%	263	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
992			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
993			Mudding (3.5 Gallon Box)	Box	9	0%	9	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
994			Screws	EA	12624	0%	12624	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
995			Sealants @ All Penetrations	LF	900	10%	990	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E2 2-HRs Fire Rated Wall As; (2133 LF, Height Varies)	SF	16382								
996			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	32764	10%	36040						
997			No of Sheets (4'x8')	EA	1127	0%	1127	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
998			Tapping (500 LF Roll)	Roll	33	0%	33	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
999			Mudding (3.5 Gallon Box)	Box	39	0%	39	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1000			Screws	EA	54096	0%	54096	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1001			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	16382	10%	18020						
1002			No of Sheets (4'x8')	EA	564	0%	564	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1003			Tapping (500 LF Roll)	Roll	16	0%	16	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1004			Mudding (3.5 Gallon Box)	Box	20	0%	20	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1005			Screws	EA	27072	0%	27072	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1006			Sealants @ All Penetrations	LF	8532	10%	9385	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: G1 As; (49 LF, 8'-9" H)	SF	429								
1007			1 Layer of 5/8" Type X Gypsum Wall Board (On one Side)	SF	429	10%	472						
1008			No of Sheets (4'x8')	EA	15	0%	15	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1009			Tapping (500 LF Roll)	Roll	0.4	0%	0.4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1010			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1011			Screws	EA	720	0%	720	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: **DRYWALL**



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
1012			Sealants @ All Penetrations	LF	196	10%	216	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
	A5.01 - A5.21	3/A8.01	Wall Tag: R4 As; (168 LF, 10'-0" H)	SF	1680									
1013			1 Layer of 5/8" Dens Glass (On Both Side)	SF	3360	10%	3696							
1014			No of Sheets (4'x8')	EA	116	0%	116	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1015			Tapping (500 LF Roll)	Roll	3	0%	3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1016			Mudding (3.5 Gallon Box)	Box	4	0%	4	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1017			Screws	EA	5568	0%	5568	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1018			Sealants @ All Penetrations	LF	672	10%	739	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	3/A8.01	Wall Tag: T2 As; (250 LF, 8'-9" H)	SF	2188									
1019			1 Layers of 1/2" Fire Shield C Gypsum Bd. (On Both Side)	SF	4375	10%	4813							
1020			No of Sheets (4'x8')	EA	151	0%	151	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1021			(2) 5/8" Gold Bond Brand eXP Fire-Shield C	SF	1980	10%	2178							
1022			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1023			(2) 1" Gold Bond Brand eXP Fire-Shield Shaft liner	SF	1980	10%	2178							
1024			No of Sheets (4'x8')	EA	69	0%	69	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1025			Tapping (500 LF Roll)	Roll	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1026			Mudding (3.5 Gallon Box)	Box	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1027			Screws	EA	13872	0%	13872	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1028			Sealants @ All Penetrations	LF	1000	10%	1100	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	Plan Notes	CEILING											
1029			Two Layers 5/8" Type "X" Gypsum Board Ceiling @ Units	SF	61620	10%	67782	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1030			1/2" Fire Shield Type "C" Gypsum Board Ceiling @ Units	SF	4000	10%	4400	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1031			5/8" Gypsum Board Ceiling @ Common Areas	SF	4305	10%	4736	0.00	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1032			Tapping (500 LF Roll)	Roll	70	0%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1033			Mudding (3.5 Gallon Box)	Box	84	0%	84	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1034			Screws	EA	104888	0%	104888	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1035	A5.01 - A5.21	Plan Notes	(1/2") Resilient Channel @ 16" O.C (12' L) - Only At Unit Ceilings	EA	2693	0%	2693	0.00	0.00	\$ -	\$ -	\$ -	\$ -	
			CORNER BEADS											
1036	A2.18 - A2.21		Corner Beads (10'-0" H)	EA	236	0%	236	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	
			ROOF											
			DRYWALL ASSEMBLIES											
	A8.05 - A8.07	Plan Notes	Wall Tag: M2 2 HRs Fire Rated Wall As; (192 LF, 8'-6" H)	SF	1632									
1037			2 Layer of 5/8" Type "X" Gypsum Wall Board (On Both Sides)	SF	6528	10%	7181							
1038			No of Sheets (4'x8')	EA	225	0%	225	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1039			Tapping (500 LF Roll)	Roll	7	0%	7	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1040			Mudding (3.5 Gallon Box)	Box	8	0%	8	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1041			Screws	EA	10800	0%	10800	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
1042			Sealants @ All Penetrations	LF	768	10%	845	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -
			Wall Tag: E2 2 HRs Fire Rated Wall As; (59 LF, 8'-6" H)	SF	502									
1043			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	1003	10%	1103							
1044			No of Sheets (4'x8')	EA	35	0%	35	0.00	\$ -	\$ -	\$ -	\$ -	\$ -	\$ -

DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
1045	A8.05 - A8.07	Plan Notes	Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1046			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1047			Screws	EA	1680	0%	1680	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1048			1 Layer of 5/8" Dens Armor Plus Gypsum Wall Board (On one Side)	SF	502	10%	552						
1049			No of Sheets (4'x8')	EA	18	0%	18	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1050			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1051			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1052			Screws	EA	864	0%	864	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1053			Sealants @ All Penetrations	LF	236	10%	260	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A5.01 - A5.21	6/A8.01	Wall Tag: D4 As; (16 LF, 8'-6" H)	SF	136								
1054			1 Layer of 5/8" Gypsum Wall Board (On Both Side)	SF	272	10%	299						
1055			No of Sheets (4'x8')	EA	10	0%	10	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1056			Tapping (500 LF Roll)	Roll	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1057			Mudding (3.5 Gallon Box)	Box	0.3	0%	0.3	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1058			Screws	EA	480	0%	480	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1059			Sealants @ All Penetrations	LF	64	10%	70	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A8.05 - A8.07	Plan Notes	Wall Tag: R2 As; (18 LF, 8'-6" H)	SF	502								
1060			1 Layer of 5/8" Dens glass Gypsum Wall Board (On Both Side)	SF	1003	10%	1103						
1061			No of Sheets (4'x8')	EA	35	0%	35	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1062			Tapping (500 LF Roll)	Roll	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1063			Mudding (3.5 Gallon Box)	Box	1	0%	1	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1064			Screws	EA	1680	0%	1680	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1065			Sealants @ All Penetrations	LF	72	10%	79	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
	A2.31 - A2.34	10/A8.02	2-HR Fire Rated Shaft Wall Curb As; (1629 LF, 3'-0" H)	SF	4887								
1066			1 Layer of 5/8" Type "X" Dens glass Wall Board (On one Side)	SF	4887	10%	5376						
1067			No of Sheets (4'x8')	EA	168	0%	168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1068			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1069			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1070			Screws	EA	8064	0%	8064	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1071			2 Layer of 5/8" Type "X" Gypsum Wall Board (On one Side)	SF	4887	10%	5376						
1072			No of Sheets (4'x8')	EA	168	0%	168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1073			Tapping (500 LF Roll)	Roll	5	0%	5	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1074			Mudding (3.5 Gallon Box)	Box	6	0%	6	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1075			Screws	EA	8064	0%	8064	0.00	\$ -	\$ -	\$ -	\$ -	\$ -
1076			Sealants @ All Penetrations	LF	6516	10%	7168	0.00	\$ -	\$ -	\$ -	\$ -	\$ -

Prepared for:	
Project ID:	
Scope:	DRYWALL



Date: 24-Oct-22

[illegible]

SUBTOTAL	\$	-
-----------------	-----------	----------

DETAILED BREAKDOWN OF ITEMS

Prepared for:

Project ID:

Scope: DRYWALL



Date: 24-Oct-22

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOURL	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST
PROJECTED COST													\$0
OVERHEAD AND PROFIT												15%	\$0
INSURANCE												0%	\$0
CONTINGENCY												0%	\$0
TAX												0%	\$0
SUGGESTED BID													\$0